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Request for Bids 

 
1. BIDS - TAMPA BAY WATER, A Regional Water Supply Authority will receive sealed BIDS addressed 

to the RECORDS DEPARTMENT at the offices of TAMPA BAY WATER, 2575 Enterprise Road, 

Clearwater, Florida 33763-1102, __________  ___.m., local time, on _____________, 

______________.   All BIDS that have been timely received will be opened publicly. 

2. PROJECT Description - The Name of the PROJECT is _________________________________. 

Project No.:  _____________ 

3. Location - The PROJECT is located in __________ County, Florida. 

4. General - Description of WORK - The WORK contemplated consists of:  

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________. 

5. Defined Terms - All defined terms are found in the Definitions Section of the General Conditions. 

6. Bid Documents - Complete sets of BID DOCUMENTS are available for review or purchase beginning 

________________, _______________________ at the office of TAMPA BAY WATER’s 

ENGINEER, ____________________________________________________________.  A payment 

of ____________________________ dollars and No/cents ($_______________) in check payable 

to _________________________________ will be required to purchase each complete set of the BID 

DOCUMENTS.  These payments represent reproduction, handling, and postage costs and are non-

refundable. 

7. BID SECURITY - BID SECURITY in the amount of five percent (5%) of the PROPOSED TOTAL 

CONTRACT PRICE must accompany each PROPOSAL in accordance with the Instructions to 

Bidders. 

8. Pre-Bid Conference – A pre-bid conference will be held at Tampa Bay Water’s 

_______________________________________, ______________________________________, 

Florida _________________ on ___________________, _______________________ at 

___________ ____.m.  Attendance at the pre-bid conference is mandatory and all prospective 

BIDDERS are required to attend the conference.  TAMPA BAY WATER may issue ADDENDA as 

necessary in response to questions arising at the conference. 

9. ADMINISTRATIVE REMEDY - Failure to file a protest within the time prescribed in Section 

120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the 

time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, 



Project No.: ________________ Request for Bids 
 
 
 

4 

Florida Statutes.  This includes, but is not limited to, any objection to or protest of the form and 

content of the BID DOCUMENTS and/or the actions of TAMPA BAY WATER. 

10.  PUBLIC ENTITY CRIMES STATEMENT – Pursuant to Subsections 287.133(2) and (3), Florida 

Statutes, a person or affiliate who has been placed on the convicted vendor list following a conviction for a 

public entity crime may not submit a bid, proposal or reply on a contract to provide any goods or services to 

a public entity; may not submit a bid, proposal, or reply on a contract with a public entity for the construction 

or repair of a public building or public work; may not submit bids, proposals, or replies on leases or real 

property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, or 

consultant under a contract with any public entity; and may not transact business with any public entity in 

excess of the threshold amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO, for a 

period of 36 months following the date of being placed on the convicted vendor list. 

11. DISCRIMINATION -   Pursuant to Subsection 287.134(2)(a), Florida Statutes, an entity or affiliate who 

has been placed on the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to 

provide any goods or services to a public entity; may not submit a bid, proposal, or reply on a contract with a 

public entity for the construction or repair of a public building or public work; may not submit bids, 

proposals, or replies on leases of real property to a public entity; may not be awarded or perform work as a 

contractor, supplier, subcontractor, or consultant under a contract with any public entity; and may not 

transact business with any public entity. 

 

Dated at ________________, Florida, this ________ day of ___________, 200___. 
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Instructions To Bidders 
 
 
I. General Description of the Project 
 
 1.1. A general description of the WORK to be performed is contained in the Request For Bids. 

The scope of the WORK is more completely described in the CONTRACT DOCUMENTS. 
 
II. Qualification of Bidders 
 
 2.1. Each BID shall contain evidence of the BIDDER'S authority to perform the type of WORK 

under the CONTRACT DOCUMENTS in accordance with LAWS AND REGULATIONS and 
local, county and municipal licensing requirements, or if not domiciled in the State include the 
BIDDER'S covenant to obtain such qualifications prior to award of the CONTRACT. 

 
 2.2. As part of the BID, each BIDDER shall provide all information required in the BID section 

of the BID DOCUMENTS, to evidence its qualifications to perform the WORK for the 
CONTRACT PRICE, within the CONTRACT TIME, and in accordance with the requirements of 
the CONTRACT DOCUMENTS.   

 
 2.3. A Preliminary PROGRESS SCHEDULE indicating the BIDDER'S proposed schedule for 

the WORK, without specific dates, BIDDER’S most current financial statement, and any additional 
information specifically identified in the Supplementary Conditions or requested by TAMPA BAY 
WATER or ENGINEER shall be submitted by each BIDDER whose BID is being considered 
within two (2) days after opening of the BIDS or as may otherwise be specifically requested. The 
financial statement shall be certified by a Certified Public Accountant. 

 
 2.4. Failure, neglect or refusal by a BIDDER to deliver the above noted documents or other 

evidence of its qualifications, as requested by TAMPA BAY WATER, within the required period (or 
within a reasonable time thereafter, if agreed to by TAMPA BAY WATER), may result in the 
rejection of that BIDDER'S PROPOSAL for being non-responsive and constitute proof that the 
BIDDER has abandoned all of its rights and interests in the subject award. 

 
 2.5. Each BIDDER whose BID is to be considered for acceptance and award of the CONTRACT 

shall have an authorized representative in attendance at the Pre-Bid Conference.   
 
III. Bidder's Understanding 
 
 3.1. Complete sets of the BID DOCUMENTS shall be used in preparing the BID; neither 

TAMPA BAY WATER nor the ENGINEER assume any responsibility for errors or 
misinterpretations resulting from the BIDDER'S use of incomplete sets of BID DOCUMENTS. 

 
 3.2. Each BIDDER must inform itself of the conditions relating to the execution of the WORK, 

and each BIDDER shall have the responsibility to inspect the PROJECT site and make itself 
thoroughly familiar with all of the BID DOCUMENTS.  Failure to do so will not relieve the 
successful BIDDER of its obligation to enter into the CONTRACT and complete the WORK in 
accordance with the requirements of the CONTRACT DOCUMENTS. 
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 3.3. BIDDERS should refer to the "Information To Bidders" section of the BID DOCUMENTS, 
for identification of various reports of explorations and tests of subsurface conditions and drawings 
and other documents relating to existing surface and subsurface structures and underground utilities 
owned by TAMPA BAY WATER.  Those reports, drawings and other documents (“Existing 
Condition Documents”) are not part of the CONTRACT DOCUMENTS.   

 
 3.4. No oral agreement or conversation with any officer, agent, or employee of TAMPA BAY 

WATER or ENGINEER, either before or after the execution of the CONTRACT, shall affect or 
modify any of the terms or obligations contained in the CONTRACT DOCUMENTS.  All changes, 
modifications, and/or amendments, must be made in accordance with the procedures provided in 
the CONTRACT DOCUMENTS. 

 
 3.5. The BIDDER’S submittal of its BID shall constitute an acknowledgment by that BIDDER 

that it has thoroughly examined the Existing Condition Documents and PROJECT site in order to 
familiarize itself with the physical condition on the ground, including, but not limited to, the soil 
borings and has satisfied itself that the number of borings and their locations are adequate.  
BIDDERS are encouraged to physically examine the PROJECT site and, subject to the conditions 
noted below, to make any additional soil tests or borings if they feel the number, type, or location of 
those provided by TAMPA BAY WATER are inadequate or incomplete.   

 
 3.6. If requested by a BIDDER in writing within a reasonable time in advance of the date of the 

opening of the BIDS, TAMPA BAY WATER will make a good faith attempt to provide or obtain 
access to the PROJECT site to allow the BIDDER to conduct those reasonable explorations and 
tests the BIDDER deems necessary for submission of a BID (subject to a review by TAMPA BAY 
WATER and the ENGINEER).  If access is granted, the BIDDER shall clean up and restore any 
disturbed area to its former condition upon completion of such explorations and tests.  In 
consideration of TAMPA BAY WATER arranging and permitting access to the PROJECT site, 
BIDDER acknowledges that by entering the PROJECT site, BIDDER shall be deemed to have 
agreed that BIDDER shall defend, indemnify and hold TAMPA BAY WATER, ENGINEER and 
their consultants harmless from any loss, expense, damage, injury, claim or suit arising out of or 
relating to BIDDER’s entry, exploration and testing upon the PROJECT site.  As a condition to any 
BIDDER being provided access to the PROJECT site, that BIDDER will be required to execute and 
deliver to TAMPA BAY WATER a Release and Indemnification Agreement, the form of which is 
attached hereto as Schedule I.  BIDDER'S failure to comply with the terms of this paragraph may 
cause the BIDDER'S BID to be rejected. 

 
 3.7. Each BIDDER shall have the responsibility to inform itself of, and the successful BIDDER 

awarded the CONTRACT shall comply with, all LAWS AND REGULATIONS.  Examples of such 
LAWS AND REGULATIONS include, but are not limited to, those relating to minimum wages, 
nondiscrimination in employment, protection of public and employee safety and health, 
environmental protection, building codes, fire protection, airport operation and safety, grading and 
drainage, use of explosives, vehicular traffic, access to streets and highways, restoration of lands and 
property under the control of the State or a Political Subdivision, nuisance control, taxes, permits, 
licensing, and fees. 

 
 3.8. BIDDERS shall, upon discovery of any conflict, ambiguity, error or omission in the BID 

DOCUMENTS, the PROJECT site or any other general, local or prevailing conditions, make a 
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 written request for interpretation or clarification to the ENGINEER.  Such written requests shall be 
delivered to the office of the ENGINEER at least ten (10) business days prior to the BID submittal 
date:  

 
TAMPA BAY WATER 

        
        
        

      Phone Number:    __   
Fax Number:       

 
 3.9. Any interpretation, clarification, correction, addition or deletion to the BID DOCUMENTS 

will be binding only if given by written ADDENDA.   
 
 3.10. Prior to submission of its BID, each BIDDER must ascertain that it has received a complete 

and accurate set of BID DOCUMENTS, including all ADDENDA issued.  Each BIDDER shall list 
all ADDENDA and agrees that its BID is based on the complete BID DOCUMENTS, including all 
ADDENDA, which shall be binding on said BIDDER. 

 
 

IV. Type of Bid 
 
 4.1. The BID for the WORK is to be submitted as either a UNIT PRICE or a LUMP SUM 

PRICE or a combination of such, as called for in the REQUEST FOR BIDS.  UNIT PRICE or 
LUMP SUM PRICE amounts must be submitted on all items of WORK set forth in the BID.  The 
PROPOSED TOTAL CONTRACT PRICE shall equal the sum of all LUMP SUM PRICES, UNIT 
PRICES, ALLOWANCES and ALTERNATES, all as specified and required in the BID.  All items 
required to complete the WORK, but not specifically included in the BID, shall be considered 
incidental to those set forth in the BID and no additional costs for such items will be recognized or 
paid for by TAMPA BAY WATER.  The estimate of quantities of items which are to be proposed 
on a UNIT PRICE basis are stated in the BID schedule with as much accuracy as possible, and is an 
approximation upon which the award of the CONTRACT shall be made.  Payment to the 
CONTRACTOR for UNIT PRICE work shall be made on the basis of units actually provided by 
the CONTRACTOR and accepted by TAMPA BAY WATER as specified in the CONTRACT 
DOCUMENTS.  The total amount to be paid to the CONTRACTOR for the LUMP SUM PRICE 
work shall be the amount of the LUMP SUM PRICE as adjusted for additions or deletions resulting 
from changes in the WORK authorized in writing by TAMPA BAY WATER pursuant to the 
CONTRACT DOCUMENTS. 

 
V. Preparation of Bids 
 
 5.1. BIDDER must fill in all blank spaces on the BID form in black ink.  All price information, 

(where required) shall be shown in both words and figures.  No changes shall be made in the 
phraseology or format of the forms.  Amounts stated in words shall govern in a case of discrepancy 
between the amounts stated in words and the amounts stated in figures unless, in the sole discretion 
of TAMPA BAY WATER, this leads to a clearly erroneous or unreasonable result in which case the 
amount stated in figures shall govern.  However, in a case of a discrepancy between UNIT PRICES 
and extended totals, UNIT PRICES shall govern. 
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 5.2. Any BID may be deemed non-responsive which contains omissions, erasures, alterations, or 
additions of any kind, or prices not requested, or which may be obviously unbalanced, or which in 
any manner shall fail to conform to the requirements of the BID DOCUMENTS. 

 
 5.3. Only one BID from any individual, firm, partner, partnership, or corporation, under the same 

or different names, shall be considered.  If any BIDDER has an interest in more than one BID for 
the WORK contemplated, as determined by TAMPA BAY WATER, all BIDS in which such 
BIDDER has an interest shall be rejected. 

 
 5.4. The BIDDER shall sign its BID in the blank space provided therefor.  If the BIDDER is a 

corporation, the legal name of the corporation shall be set forth above the signature, together with 
the signature of the officer(s) or agent(s) authorized to sign contracts accompanied by evidence of 
authority to sign on behalf of the corporation.  If BIDDER is a partnership, the true name of the 
partnership shall be set forth above, together with the signature of the partner(s) authorized to sign 
contracts accompanied by evidence of authority to sign on behalf of the partnership.  If signature is 
by an agent, other than an officer of the corporation or a partner of a partnership, a notarized power-
of-attorney must accompany the BIDDER'S BID. 

 
 5.5. Failure to provide evidence of authority as referenced in paragraph 5.4 above may cause the 

BIDDER’S BID to be rejected as being non-responsive. 
 
 5.6. The BIDDER shall complete and submit with its BID the following attachments on the forms 

provided: 
 
    Bid Security 
    Litigation History  

Subcontractors and Suppliers Attachments/Manufacturers/Attachments IV and V 
(See Article XIV below) 

    Non-Collusion Affidavit 
    Questionnaire 
    Bidder's Major Equipment List 
 
 5.7. The BIDDER shall include in the BID all UNIT PRICES and ALLOWANCES identified in 

the BID DOCUMENTS.   
 
VI. Substitutes 
 
 6.1. The CONTRACT shall be awarded, if at all, on the basis that the BIDDER awarded the 

CONTRACT shall furnish only items of material and equipment named or specified in the 
CONTRACT DOCUMENTS. Each BIDDER shall list the manufacturer and SUPPLIER as 
required on the BID form to whom that BIDDER intends to award a subagreement for furnishing 
each selected named or specified item.  Substitutes shall not be considered until after the NOTICE 
OF AWARD. 

 
VII. Changes in Quantities 
 
 7.1. TAMPA BAY WATER reserves the right to increase or decrease the quantity of any UNIT 

PRICE work item shown in the BID that it may deem necessary, except that such increases or 
decreases in quantities of each item of UNIT PRICE WORK awarded shall not affect the stated 
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UNIT PRICE rate if the quantity adjustment is not more than twenty-five percent (25%) of the total 
quantity shown on the BID for such item of UNIT PRICE WORK.  If the quantity is adjusted by 
more than twenty-five percent (25%), than the UNIT PRICE may be equitably adjusted by an 
appropriately issued CHANGE AUTHORIZATION or CHANGE ORDER. 

 
VIII. State and Local Sales and Use Taxes 
 
 8.1. Unless the Supplementary Conditions contain a statement that TAMPA BAY WATER is 

exempt from state sales tax on materials incorporated into the WORK, the CONTRACTOR shall 
pay all state and local sales and use taxes, as required by all LAWS AND REGULATIONS.  

 
 8.2 TAMPA BAY WATER reserves the right to implement an Owner’s Direct Purchase sales tax 

savings program with respect to this PROJECT. 
 
IX. Submission of Bids 
 
 9.1. BIDDERS shall execute and submit all BIDS in duplicate, not later than the time prescribed, 

at the place, and in the manner set forth in the published Request for Bidss.  BIDS must be made on 
the BID forms provided herewith.  Failure to properly execute and complete the BID form shall 
result in rejection of the BID by TAMPA BAY WATER.  Failure to properly execute and complete 
any Attachment to the BID may be grounds for rejection of the BID by TAMPA BAY WATER. 

 
 9.2. All BIDS shall be hand-delivered or sent by registered or certified mail, return receipt 

requested to TAMPA BAY WATER. 
 
 9.3. Each BID must be timely received in a sealed opaque envelope, so marked as to (i) indicate the 

PROJECT’S name and number, (ii) the BIDDER'S name, business address and business telephone 
number and (iii) its contents without being opened, and addressed in conformance with the 
instructions in the published Request for Bids. 

 
X. Modification or Withdrawal of Bids 
 
 10.1. Prior to the time and date designated for receipt of BIDS, any BID submitted may be 

withdrawn by NOTICE to TAMPA BAY WATER at the place designated for receipt of BIDS.  
Such NOTICE shall be in writing over the signature of the BIDDER and it shall be so worded as 
not to reveal the amount of the original BID.  No BID may be withdrawn after the time scheduled 
for receipt of BIDS, unless the time specified in Article XII BIDSs to Remain Open of these Instructions 
to Bidders, as that time may be extended, has elapsed.  Withdrawal of a BID, as prescribed in this 
paragraph, shall not prejudice the right of a BIDDER to resubmit a BID within the time prescribed 
for receipt of the BID. 

 
 10.2. After expiration of the time specified in the Request for Bids for receiving BIDS, no BID may 

be withdrawn by a BIDDER. 
 
XI. Bid Security 
 
 11.1. BIDS must be accompanied by a certified check, or cashier's check drawn on a bank in good 

standing, or a Bid Bond issued by a Surety authorized to issue such bonds in the State of Florida, in 
the amount of five percent (5%) of the PROPOSED TOTAL CONTRACT PRICE of the BID 
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submitted.  This BID SECURITY shall be given as a guarantee that the BIDDER will not withdraw 
its BID for the period of time specified in Article XII below, and if awarded the CONTRACT, the 
successful BIDDER will execute the CONTRACT and deliver to TAMPA BAY WATER four (4) 
originals of that executed CONTRACT, together with a properly executed Performance Bond and 
Payment Bond, each in the full amount of the CONTRACT PRICE, within the time specified.  Said 
bonds to be issued by a Surety or Sureties authorized to issue such bonds in the State of Florida and 
acceptable to TAMPA BAY WATER.  The Attorney-in-Fact who executes these bonds on behalf of 
the Surety must attach a notarized copy of its power-of-attorney as evidence of its authority to bind 
the Surety on the date of execution of the bonds.  Where LAWS AND REGULATIONS require, 
certification by a resident agent shall also be provided. 

 
 11.2. If the BIDDER elects to furnish a Bid Bond, it shall use the Bid Bond form provided in the 

BID DOCUMENTS. 
 
XII. BIDS to Remain Open 
 
 12.1. All BIDS shall remain open for evaluation by TAMPA BAY WATER for ninety (90) days 

after the date of the opening of BIDS stated in the Request for Bids. 
 
 12.2. Extensions of the time beyond the above noted ninety (90) days, for which BIDS shall remain 

open with no increase in the TOTAL PROPOSED CONTRACT PRICE or CONTRACT TIME, 
may be made only by mutual agreement between TAMPA BAY WATER and the BIDDERS.  If a 
BIDDER fails to agree to any proposed extension, the CONTRACT shall not be awarded to that 
BIDDER and its BID will be deemed withdrawn, but its failure to agree to the extension shall not 
constitute grounds for forfeiting its BID SECURITY.  Also, any such withdrawal(s) shall not prevent 
or preclude TAMPA BAY WATER from awarding the CONTRACT to one of the remaining 
BIDDERS.   

 
XIII. Return of Bid Security 
 
 13.1. Within 15 days after the opening of the BIDS, TAMPA BAY WATER will return the BID 

SECURITY to each BIDDER whose BID is not to be considered further in the award of the 
CONTRACT.  Retained BID SECURITIES shall be held until the CONTRACT has been fully 
executed, after which time all BID SECURITIES other than those which have been forfeited, shall 
be returned to the respective BIDDERS. 

 
XIV. Subcontractors and Suppliers 
 
 14.1. Each BIDDER shall list, on the forms attached to the BID, the SUBCONTRACTORS and 

SUPPLIERS to whom that BIDDER intends to award a subagreement in an amount in excess of 
two percent (2%) of the PROPOSED TOTAL CONTRACT PRICE.  For each 
SUBCONTRACTOR and SUPPLIER identified, the BIDDER shall provide all of the information 
required by the forms.   

 
 14.2. Within two (2) days after the opening of the BIDS, each BIDDER whose BID is being 

considered for award of the CONTRACT shall submit to the ENGINEER the 
SUBCONTRACTORS and SUPPLIERS list noted in paragraph 14.1 above.  The CONTRACTOR 
shall not employ any SUBCONTRACTORS or SUPPLIERS to which TAMPA BAY WATER may 
object for reasonable cause. 
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 14.3. If TAMPA BAY WATER, after due evaluation of a BID, has reasonable objection to any 

listed SUBCONTRACTOR or SUPPLIER, TAMPA BAY WATER may, before giving NOTICE 
OF AWARD, request the BIDDER to remove or replace that SUBCONTRACTOR or SUPPLIER, 
in which case that BIDDER shall either perform the associated part of the WORK itself, if it holds a 
valid license for that classification and is so qualified, or nominate a substitute SUBCONTRACTOR 
or SUPPLIER, within the time period its BID is to remain open, and without an increase in its 
PROPOSED TOTAL CONTRACT PRICE or CONTRACT TIME.  If that BIDDER declines, it 
shall not be awarded the CONTRACT and its BID shall be deemed withdrawn, but its declining to 
make the substitution will not constitute grounds for forfeiting its BID SECURITY. Also, any such 
withdrawal(s) shall not prevent or preclude TAMPA BAY WATER from awarding the CONTRACT 
to one of the remaining BIDDERS.  No BIDDER shall be required to employ any 
SUBCONTRACTOR or SUPPLIER against whom it has reasonable objection. 

 
XV. Basis of Award 
 
 15.1. The NOTICE OF AWARD will be issued, if at all, by TAMPA BAY WATER on the basis of 

the Total Evaluated Bid Cost, provided by the lowest responsive, responsible BIDDER, which, in 
TAMPA BAY WATER'S sole and absolute judgment, will best serve the interest of TAMPA BAY 
WATER.  The Total Evaluated Bid Cost is the adjusted amount of the BIDDER’S PROPOSED 
TOTAL CONTRACT PRICE, as determined by TAMPA BAY WATER, based upon such line 
items within the BID which TAMPA BAY WATER elects to include in the WORK. 

 
 15.1.1. TAMPA BAY WATER'S PROJECT ALLOWANCE and all other ALLOWANCES, as well 

as all ALTERNATES, as specified in the BID, must be included in the PROPOSED TOTAL 
CONTRACT PRICE. 

 
XVI. Award of Contract 
 
 16.1. TAMPA BAY WATER shall have the right to investigate among other things, the financial 

condition, experience record, and the equipment of each BIDDER, and to determine to its 
satisfaction the competency of each to undertake the PROJECT.  TAMPA BAY WATER may 
request further and supplemental documentation from a BIDDER.  A BIDDER'S refusal to provide 
such documentation may result in the disqualification of its BID.  TAMPA BAY WATER shall have 
the sole discretion to determine which factors it deems significant and the BIDDERS agree that 
TAMPA BAY WATER'S determination as to qualifications shall not be subject to challenge. 

 
 16.2. The acceptance, if any, of a BID will be by written NOTICE OF AWARD, within the time 

period set forth in Article XII above, mailed to the office designated in the BID, or delivered to the 
BIDDER'S representative.  In the event of failure of the lowest responsive, responsible BIDDER to 
sign the CONTRACT and provide acceptable Performance Bonds and Payment Bonds, TAMPA 
BAY WATER may award the CONTRACT to the next lowest responsive, responsible BIDDER.  
Such award, if made, will be made promptly after the failure of the first BIDDER to comply with the 
award requirements. 

 
16.3. TAMPA BAY WATER reserves the right to accept or reject all bids and to delay or cancel 
the Project prior to acceptance of any bid in the event TAMPA BAY WATER has failed to secure all 
of the property or permits necessary for the Project.  In addition, TAMPA BAY WATER reserves 
the right to include or exclude any ALTERNATES, and to waive any informalities or irregularities in 
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BIDS.  TAMPA BAY WATER further reserves the right to seek clarification from any BIDDER 
after the opening of the BIDS and to award the CONTRACT based on updated information 
obtained. 

 
 
XVII. Execution of Contract 
 
 17.1. The NOTICE OF AWARD to a BIDDER will be accompanied by four (4) unexecuted sets 

of the CONTRACT DOCUMENTS.  The successful BIDDER shall within 15 days after receiving 
NOTICE OF AWARD, sign and return to TAMPA BAY WATER the four (4) sets of 
CONTRACT DOCUMENTS together with the Certificate of Insurance, Performance Bonds and 
Payment Bonds as required by the CONTRACT DOCUMENTS.  Within 30 days after receiving the 
signed CONTRACT DOCUMENTS including acceptable Performance Bonds and Payment Bonds 
from the successful BIDDER, TAMPA BAY WATER'S authorized agent will sign the 
CONTRACT, whereupon TAMPA BAY WATER shall send the successful BIDDER one fully 
executed copy of the CONTRACT DOCUMENTS.  Signature by both parties binds both parties to 
the CONTRACT DOCUMENTS. 

 
XVIII. Notice to Proceed 
 
 18.1. The CONTRACT TIME shall commence to run on the day indicated in the NOTICE TO 

PROCEED.  A NOTICE TO PROCEED may be given at any time within thirty (30) days after the 
date the CONTRACT is executed by TAMPA BAY WATER.  The CONTRACTOR shall begin the 
WORK no later than ten (10) days after the date specified for commencement of the WORK in the 
NOTICE TO PROCEED.  Before beginning WORK, the CONTRACTOR shall provide evidence 
of insurance coverage as specified in the General Conditions and Supplementary Conditions. 

 
XIX. Performance Bonds and Payment Bonds 
 
 19.1. The successful BIDDER shall deliver to TAMPA BAY WATER a Performance Bond and a 

Payment Bond each on the forms set forth in the BID DOCUMENTS.  Each Bond shall be in the 
full amount of the CONTRACT PRICE and in accordance with the requirements of Florida Statutes 
Section 255.05, as security for the faithful performance of the CONTRACTOR, and the payment of 
all persons supplying labor and/or materials for the construction of the WORK, and to cover all 
guarantees against defective workmanship or materials, or both, during the warranty period following 
the date of FINAL COMPLETION of the WORK.  The surety or sureties furnishing these bonds 
shall have a sound financial standing and a record of service satisfactory to TAMPA BAY WATER, 
shall be authorized to do business in the State of Florida, and shall be listed on the current U.S. 
Department of Treasury Circular Number 570, or amendments thereto in the Federal Register, of 
acceptable Sureties for Federal Projects. 

 
XX. Administrative Remedy 
 

20.01   ADMINISTRATIVE REMEDY - Failure to file a protest within the time 
prescribed in Section 120.57(3), Florida Statutes, or failure to post the bond or other 
security required by law within the time allowed for filing a bond shall constitute a waiver 
of proceedings under Chapter 120, Florida Statutes.  This includes, but is not limited to, 
any objection to or protest of the form and content of the BID DOCUMENTS and/or the 
actions of TAMPA BAY WATER. 
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 SCHEDULE I 

 
 
 

Release and Indemnification Agreement 
 
 
IN CONSIDERATION of the permission to enter granted herein by TAMPA BAY WATER,, a 
Regional Water Supply Authority whose address is 2575 Enterprise Road, Clearwater, Florida 33763-1102, 
to ______________________ whose address is ________________________________________ 
(hereinafter “Contractor”) and for the payment of the sum of ONE HUNDRED DOLLARS AND NO 
CENTS ($100.00) by each party to the other, and other good and valuable consideration, the sufficiency 
and receipt of which is hereby acknowledged, it is hereby agreed as follows: 
 

1. Premises.  TAMPA BAY WATER will permit Contractor to enter the property described in 
Exhibit “A” attached hereto and by reference made a part hereof (hereinafter “Property”), and 
conduct such site observations and tests as may be expressly approved by TAMPA BAY 
WATER, in its sole discretion, so that Contractor may develop the most appropriate bid for the 
work solicited by TAMPA BAY WATER . 

 
2. Term.  The term of this Agreement shall begin on the date noted below, and shall terminate on or 

before the _______ day of _____________, 20____.  Contractor’s right to enter upon the 
Property under this Agreement may be cancelled by TAMPA BAY WATER  upon notice from 
TAMPA BAY WATER  to Contractor.  Notwithstanding anything to the contrary contained 
herein, this Agreement does not give Contractor unlimited access to the Property, rather such 
access must be scheduled and coordinated by TAMPA BAY WATER , and shall be subject to 
any and all conditions which may be required by TAMPA BAY WATER  from time to time. 

 
3. Release and Limit of Liability.  Contractor, its successors and assigns, hereby waives, releases, 

renounces, relinquishes, absolves, and discharges TAMPA BAY WATER  from any and all 
liability or claims for personal injury, death, and/or property damage that may result from 
TAMPA BAY WATER allowing Contractor to enter and utilize the Property for the activity 
contemplated herein, even if such entry or utilization is later found to be wrongful or negligent. 

 

4.  Indemnification.   Contractor shall indemnify and hold harmless TAMPA BAY WATER and its 
officers, employees, agents and consultants from and against all liabilities, costs, losses, and 
damages (including but not limited to all reasonable attorneys) to the extent caused by the 
negligence, recklessness or intentional wrongful conduct of Contractor, any Subcontractor, or any 
individual or entity directly or indirectly employed or utilized by Contractor by reason of their 
entry on or utilization of the Property.   

 
5. Cleanup.  Contractor is responsible for providing all cleanup of the Property.  This cleanup shall 

consist of returning the Property to the condition in which Contractor found it prior to 
Contractor’s entry.  Contractor in making use of the Property shall bear all financial responsibility 
for any and all damage to the Property and any structures or improvements located thereon, 
which may arise out of or relate to Contractor’s entry on or use of the Property. 
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6. Survivability.  Notwithstanding anything to the contrary contained herein, the obligations of 

Contractor hereunder shall continue beyond the termination of this Agreement. 
 

IN WITNESS WHEREOF the undersigned sets his hand this ____ day of ___________, 20____. 
 

      CONTRACTOR 
 

  
By:   
Title:  
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 Information to Bidders 
 
 
1.1 Attachment "A" lists various drawings and other documents relating to existing surface and 
Attachment "B" lists various reports of explorations and tests of surface or subsurface conditions.  Both 
were utilized in the preparation of the CONTRACT DOCUMENTS and are on file at the offices of the 
ENGINEER.  The various reports, drawings and other documents listed in Attachments "A" and "B" 
are not part of the CONTRACT DOCUMENTS (collectively referred to as the “Existing Condition 
Documents”).  They are made available solely to allow the BIDDERS to have ready access to some of 
the information available to the ENGINEER in its preparation of the CONTRACT DOCUMENTS. 
 
1.2. It is the responsibility of each BIDDER, before submitting a BID, to (a) examine the 
CONTRACT DOCUMENTS and Existing Condition Documents thoroughly, (b) visit the PROJECT 
site to become familiar with general, local and prevailing conditions, (c) familiarize itself with and 
consider all LAWS AND REGULATIONS covering the WORK, (d) study and carefully correlate the 
BIDDER'S observations with the CONTRACT DOCUMENTS, and (e) request written interpretations 
or clarifications promptly after discovering any conflicts, ambiguities, errors or omissions in the 
CONTRACT DOCUMENTS or Existing Condition Documents. 
 
1.3. BIDDERS may not rely upon non-technical data, interpretations or opinions contained in the 
Existing Condition Documents or on their completeness for the purposes of preparing its BID or 
construction of the WORK. 
 
1.4. Except for the technical data listed in the Existing Condition Documents upon which the 
BIDDERS may rely, TAMPA BAY WATER and ENGINEER make no representation or warranty 
about the accuracy, correctness, or completeness of the Existing Condition Documents.  Also, neither 
TAMPA BAY WATER nor the ENGINEER warrants or assumes any responsibility for the accuracy, 
correctness, reliability or completeness of information or data relating to surface or subsurface 
conditions, contained in any reports not prepared by TAMPA BAY WATER, the ENGINEER or their 
consultants.  Finally, neither TAMPA BAY WATER nor ENGINEER assume any responsibility for any 
conclusions or interpretations made by any BIDDER based on the data contained in the Existing 
Condition Documents.  Notwithstanding the foregoing, BIDDERS should refer to the CONTRACT 
DOCUMENTS (especially Paragraph 6.8 of the General Conditions) for provisions concerning changes 
that may be permitted due to materially different site conditions.   
 
1.5. Information or data contained in the Existing Condition Documents or the CONTRACT 
DOCUMENTS about underground utilities owned by others at or contiguous to the PROJECT site is 
based upon information or data furnished by the owners of those underground utilities or others.  
Neither TAMPA BAY WATER nor the ENGINEER assumes any responsibility for, or makes any 
representation or warranty about, the accuracy, correctness or completeness of that information or data. 
 
1.6. Information and data about underground utilities owned by others that have been utilized by the 
ENGINEER in the preparation of the proposed CONTRACT DOCUMENTS are contained in the 
Existing Condition Documents. 
 
1.7. Attachment "C" of this section contains information pertaining to scheduling of construction in 
easements acquired by TAMPA BAY WATER for this PROJECT. 
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Attachment "A" 
 
 
Surface and Subsurface Structures and Underground Utilities 
 
 
  Structure/Utility Method of 
 Owner Type/Description Identification 
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Attachment "B" 

 
Technical Data, 
Geophysical Reports and Tests 
 
 Author Report Identification 
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Attachment "C" 

 
Property Stipulation/Schedule Summary 
 
 

Property Owner Summary Performance Stipulations for Time Constraints 
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Property Owner Summary Performance Stipulations for Time Constraints 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
  End of Section 
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 Bid 
 
 
To: TAMPA BAY WATER, 
 Attention: Records Department 
 
Address: 2575 Enterprise Road  
 
 Clearwater, FL  33763-1102  
 
PROJECT Title: _______________________________________________ 
 
TAMPA BAY WATER PROJECT NO.:     
 
ENGINEER'S PROJECT NO.: _______________________________________________ 
 
BIDDER'S person to contact for additional information on this BID: 
 
BIDDER:   

Person to Contact:   

Address:   

   

Telephone Number:   

Facsimile Number:   

 
 
I. Bidder's Declaration and Understanding 
 
 1.1 The undersigned, hereinafter called BIDDER, declares and certifies that (i) all principals 

with an interest in this BID have been named herein, (ii) this BID is, in all respects, fair and 
without fraud, (iii) this BID is made without collusion with any official of TAMPA BAY 
WATER or ENGINEER, and (iv) the BID is made without any connection or collusion with 
any person submitting another BID for the WORK. 

 
 1.2 The undersigned BIDDER proposes and agrees that if this BID is accepted it shall enter 

into the AGREEMENT with TAMPA BAY WATER in the form included with the 
CONTRACT DOCUMENTS and perform and furnish all WORK as specified or indicated in 
the CONTRACT DOCUMENTS for the CONTRACT PRICE, within the CONTRACT 
TIME, and in accordance with the other terms and conditions of the CONTRACT 
DOCUMENTS. 

 
 1.3 BIDDER acknowledges and agrees that the separate prices on this BID, where they are 

applicable and deemed acceptable by TAMPA BAY WATER will be used by TAMPA BAY 
WATER and BIDDER, if awarded the CONTRACT DOCUMENTS, whenever similar work is 
added or deducted from the CONTRACT DOCUMENTS. 
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 1.4 BIDDER represents that before making its BID, BIDDER has familiarized itself with the 
nature and extent of the CONTRACT DOCUMENTS (as defined in the General Conditions), 
WORK, PROJECT site, locality, and all local conditions and LAWS AND REGULATIONS 
that may in any manner affect cost, schedule, progress, performance, or furnishing of the 
WORK.   

 
 1.5 BIDDER has read and studied carefully: reports of explorations and tests of surface and 

subsurface conditions; and those drawings of physical conditions in or relating to existing surface 
or subsurface structures or underground utilities; and accepts the determinations established in 
the Information to Bidders to the extent of the technical data contained in those reports and 
drawings upon which BIDDER may rely, which in any manner affect cost, schedule, progress, 
performance, and furnishing of the WORK. 

 
 1.6 BIDDER has read and studied all information and data shown or indicated in the 

CONTRACT DOCUMENTS about other work under separate contracts at or near the 
PROJECT site and assumes responsibility for all conditions and consequences which may result 
from other work and which in any manner affect cost, schedule, progress, performance, and 
furnishing of the WORK. 

 
 1.7 BIDDER has correlated the results of the activities, examinations, and studies in 

Paragraphs 1.4 through 1.6 of this Article, Bidder's Declaration and Understanding, with the terms and 
conditions of the CONTRACT DOCUMENTS and has exercised its own independent 
judgement in the interpretation of this information.   

 
 1.8 BIDDER has given the ENGINEER NOTICE of all conflicts, ambiguities, errors, or 

omissions that BIDDER has discovered in the CONTRACT DOCUMENTS.   
 
 1.9 BIDDER has read the CONTRACT DOCUMENTS, and accepts all of the terms and 

conditions of the CONTRACT DOCUMENTS, including without limitation those dealing with 
the disposition of BID SECURITY.  BIDDER acknowledges all BIDS shall remain open as 
specified in the Instructions to Bidders. 

 
 1.10 Reference to standard specifications, manuals, or codes of any technical society, 

organization, or association, or to the LAWS AND REGULATIONS of any governmental 
authority, whether such reference be specific or by implication, shall mean the latest standard 
specification, manual, code, or LAWS AND REGULATIONS in effect on the date of the 
receipt of BIDS, except as may be otherwise specifically stated.   

 
 
II. Contract Execution and Bonds 
 
 2.1 BIDDER agrees that within 15 days after receipt of the NOTICE OF AWARD, it shall 

execute and deliver to TAMPA BAY WATER four (4) copies of the CONTRACT 
DOCUMENTS, including the Performance Bond and Payment Bond required by the 
CONTRACT DOCUMENTS. 
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III. Certificates of Insurance 
 
 3.1 The successful BIDDER shall furnish to TAMPA BAY WATER, at the time it executes 

and delivers the CONTRACT, the Certificates of Insurance as specified in the CONTRACT 
DOCUMENTS. 

 
 
IV. Subcontracting 
 
 4.1 BIDDER shall perform (with BIDDER'S own employees) not less than _____ percent 

(___%) of the difference between the CONTRACT PRICE less the cost of materials for the 
PROJECT.  

 
V. Liquidated Damages 
 
 5.1 BIDDER agrees to the provisions of Article III, Liquidated Damages of the AGREEMENT 

as to liquidated damages in the event of BIDDER'S failure, neglect, or refusal to complete the 
WORK, within the specified CONTRACT TIME. 

 
 5.2 BIDDER acknowledges that these LIQUIDATED DAMAGES represent a reasonable 

estimate of TAMPA BAY WATER'S expenses specified in Article III, Liquidated Damages of the 
AGREEMENT, which expenses are difficult to estimate with accuracy.  BIDDER agrees that 
these LIQUIDATED DAMAGES do not constitute a penalty or forfeiture. 

 
 
VI. Addenda 
 
 6.1 BIDDER hereby acknowledges that it has received the ADDENDA noted below and 

agrees that all ADDENDA issued are hereby made part of the CONTRACT DOCUMENTS.  
BIDDER further agrees that its BID is submitted after consideration of all ADDENDA. 

 
 

(BIDDER shall insert below the number and date of each ADDENDA received) 
 

           
 

           
 

           
 

           
 
 
VII. Sales and Use Taxes 
 
 7.1 BIDDER agrees that all federal, state, and local sales, and use taxes are included in its 

PROPOSED TOTAL CONTRACT PRICE for the WORK.  In the event that TAMPA BAY 
WATER  decides to utilize an Owner Direct Purchase Sales Tax Savings Program, Contractor 
agrees to cooperate with and assist TAMPA BAY WATER in that Program. 
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VIII. Bid Schedule 
 

ITEM 
NO. 

BRIEF DESCRIPTION 
LUMP SUM 

PRICE 
EST. 
QTY 

UNIT PRICE 
TOTAL 

AMOUNT 
      

      

      

 
 
 PROPOSED TOTAL CONTRACT PRICE:  $  

 
 PROPOSED TOTAL CONTRACT PRICE:   
 

   
   (Amount Written in Words) 

IX. TRENCH SAFETY ACT 
 
 9.1 BIDDER acknowledges and agrees that the Trench Safety Standards in effect at the time 

of this BID and at the time(s) of performing the WORK shall be adhered to and compliance is 
the complete and sole responsibility of BIDDER.  The PROPOSED TOTAL CONTRACT 
PRICE, as stated herein includes BIDDER’S total cost for compliance with the Florida Trench 
Safety Act.  

 
 
$_________________________________________________________________________ 
(BIDDER'S total cost included in BID for compliance with the Trench Safety Act) 
 
 
X. Non-Collusion Affidavit 
 
 10.1 BIDDER shall execute and attach to this BID the Non-Collusion Affidavit which is 

attached hereto as Attachment I.   

 
 
XI. Litigation History 
 
 11.1   To enable TAMPA BAY WATER and the ENGINEER to further evaluate 

BIDDER'S qualifications to perform the WORK, BIDDER shall complete and attach to its 
BID the Litigation History form which is attached as Attachment II.  On that form BIDDER 
shall list all litigation and arbitration matters BIDDER has been a party to during the past five 
(5) years. 

 
 
 
 



PROJECT NO.: __________ Bid 
 
 

28 

XII. Bidder Major Equipment List 

 
 12.1 To enable TAMPA BAY WATER and the ENGINEER to evaluate BIDDER'S 

qualifications to perform the WORK, BIDDER shall complete and attach to its BID the 
Bidder’s Major Equipment List which is attached as Attachment III.  On that form BIDDER 
shall list all of the equipment it proposes to use in performing the WORK. 

 
 
XIII. Subcontractors 
 
 13.1 To enable TAMPA BAY WATER and the ENGINEER to evaluate BIDDER'S 

qualifications to perform the WORK, and in accordance with the requirements of Article XIV 
of the Instructions to Bidder, BIDDER shall complete and deliver to TAMPA BAY WATER 
the Subcontractor List attached as Attachment IV.  On that form, BIDDER shall list each 
SUBCONTRACTOR to whom BIDDER intends to award a subagreement which is in excess 
of two percent (2%) of the PROPOSED TOTAL CONTRACT PRICE. 

 
 13.2 BIDDER certifies that all SUBCONTRACTORS to be listed on the Subcontractors 

List, if acceptable to TAMPA BAY WATER, shall be awarded subcontracts for the portions of the 
WORK identified in the list, in the event BIDDER is awarded the CONTRACT. 
 

 
XIV.  Suppliers 
 

14.1 To enable TAMPA BAY WATER and the ENGINEER to evaluate BIDDER'S 
qualifications to perform the WORK, and in accordance with the requirements of Article XIV of 
the Instructions to Bidders, BIDDER shall complete and deliver to TAMPA BAY WATER the 
Suppliers List attached as Attachment V.  On that form BIDDER shall list each SUPPLIER to 
whom BIDDER intends to award a subagreement which is in excess of two percent (2%) of the 
PROPOSED TOTAL CONTRACT PRICE. 
 
14.2 BIDDER certifies that all SUPPLIERS if acceptable to TAMPA BAY WATER, shall 
be supplying the material or equipment for the portions of the WORK identified in the list, in the 
event BIDDER is awarded the CONTRACT. 

 
 
XV. Questionnaire 
 
 15.1 BIDDER shall complete and attach to its BID the Questionnaire which is attached as 

Attachment VI. 
 

 
XVI. Bid Bond 

 
 16.1 If BIDDER is submitting a Bid Bond to satisfy its BID SECURITY obligation as set forth 

in Article XI of the Instructions to Bidders, BIDDER shall use the Bid Bond form which is 
attached as Attachment VII.   
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XVII. Bid Signatures 
 
 17.1.  This BID is submitted on this ____ day of __________________ , 20____.  

 
 
 17.2.  BIDDER'S License Number __________________  
 
 Classification ____________ Renewal Date __________________, 20____ 
 
 Is license active? _______________________ 
 
 
 17.3.  If BIDDER is an individual: 
 
 Name of Individual:   
 
 Name and Title:   
 
 By    
  (if other than individual, Attach Power of Attorney) 
 
 Doing Business As:   
 
 Business Address:   
 
     Zip: _________ 
 
 Telephone:   
 
 
 17.4. If BIDDER is a Partnership: 
 
 By:   
  (True Name of Partnership) 
 
    
  Name of General or Limited Partner(s) Authorized to Sign 
 
 By:   
  (Attach evidence of authority to sign) 
 
    
  Name of General or Limited Partner(s) Authorized to Sign 
 
 
 By:    
   (Attach evidence of authority to sign) 
 
 Business Address:   
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    Zip: _________ 
 
 Telephone:   
 
 
 17.5. If BIDDER is a Corporation: 
 
 By:    
  (Legal Corporation Name) 
 
 Name:  Title:   
 
 
 By:    
  (attach evidence of authority to sign) 
 
 Name and Title and Signature of Official Attesting: 
 
 Name:  Title:   
 
 By:    
 
 Business Address:   
 
   Zip: ______________ 
 
 Telephone:   
 
 State of Incorporation:   
 
 
 17.6. If BIDDER is a Joint Venture: 
 
 Each joint venturer shall be identified below and shall sign the BID.  The manner of signing for 

each individual, partnership and corporation that is a party to the joint venture shall be in the 
same manner as is indicated above. 

 
Joint Venture Partners: 
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ATTACHMENT I 
NON-COLLUSION AFFIDAVIT 

 
 
 
 

 
 Owner:  TAMPA BAY WATER 
 
 Engineer:            
 
 PROJECT Name:           
 
 PROJECT No.:           
 
 
 

 

 Affiant, ________________________________________, being first duly sworn, deposes 

and says that:  

 Affiant is (Title) _______________________________________________________ of 

_______________________________________________________________________, 

("BIDDER"). Affiant has personal knowledge of the matters set forth in this Affidavit and is competent 

to testify about them. 

 BIDDER has submitted to TAMPA BAY WATER, a BID ("BID") to construct the above 

referenced PROJECT, also referred to in this Affidavit as the "WORK". 

 This Non-Collusion Affidavit is executed by Affiant for inclusion with the submission to 

TAMPA BAY WATER of the BID and may be relied upon by TAMPA BAY WATER in considering 

the BID. 

 Affiant is fully informed about the preparation and contents of the BID and of all pertinent 

circumstances surrounding the BID, has not entered into any illegal contract, combination, conspiracy or 

other unlawful act and the BID  is genuine and is not a collusive or sham BID. 

 Neither BIDDER nor any of its officers, partners, agents, representatives, employees or parties 

in interest, including this Affiant, have in any way entered or proposed to enter into any combination to 

prevent the making of any BID, or to fix a price or prices (including any overhead, profit or other cost 

elements) for the BID; or have made any agreement, or given or promised any consideration to induce 

any other person not to submit a BID for the WORK, or to submit a BID at a specified price; or have 
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secured or intended to secure through any agreement an unlawful advantage against TAMPA BAY 

WATER, or any other person interested in the WORK. 

 The BID is not intended to secure an unfair advantage or benefit from TAMPA BAY WATER 

or in favor of any person interested in the proposed WORK. 

 The prices proposed are fair and proper and are not tainted by any collusion, conspiracy, 

connivance, or unlawful agreement on the part of BIDDER or any other of its agents, representatives, 

owners, employees, or parties in interest, including this Affiant; and neither BIDDER nor any of its 

officers, partners, owners agents, representatives, employees, or parties in interest, including this Affiant, 

have divulged information regarding the BID or any data about the BID to any other person. 

 
 
BY: __________________________________________ 
 
PRINT NAME:________________________________ 
 
TITLE: _______________________________________ 
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Verification 

State of __________________________ 

County of _________________________ 

Before me, a Notary Public commissioned, qualified, and acting, personally appeared: 

________________________________ to me well known, who being by me first duly sworn upon 

oath, says that he/she is the attorney-in-fact for _______________________________, that he/she 

has been authorized by ___________________________________ to execute this Affidavit on behalf 

of BIDDER for the uses and purposes mentioned. 

 

Subscribed and sworn to before me this ______ day of ____________, 20_____. 

 

________________________________________________________ 
Notary Public 
 
My Commission expires: _____________________, 20________. 



PROJECT NO.: __________ Bid 
 
 

34 

ATTACHMENT II 

LITIGATION HISTORY 

 

Project Name Parties to Dispute Nature of Dispute Resolution of Dispute 

    

        

    

        

    

        

    

        

    

        

    

        

    

        

    

        

    

        

    

        

    

        

    

        

 

 

[Attach Additional Pages If Necessary] 
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ATTACHMENT III 

 

 Bidder’s 
 Major Equipment List 
 
 
Make, Model Owned or  Condition Availability for 
and Year Leased  this PROJECT 
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ATTACHMENT IV 

SUBCONTRACTORS LIST 

 
 

Work To Be Performed 

 
 

Name/Address 

Percent of 
PROPOSED TOTAL 
CONTRACT PRICE 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 

_________________________ _________________________ ________________________ 
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ATTACHMENT V 

 
Major Equipment Manufacturers 

 
 

Line 
Item 

Description Equipment 
Type/Material 

Manufacturer Distributor 
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ATTACHMENT VI 
 

QUESTIONNAIRE 
 
OWNER:  TAMPA BAY WATER 
 
ENGINEER:     
 
PROJECT:          
 
PROJECT NO.:  __________ 
 
  
 
The undersigned warrants that all statements and answers to questions hereinafter made are current, 
accurate, and complete as of the date indicated below. 
 
 How many years has your organization been in business as a licensed general contractor under 
your present business name? __________.   
 
 Attach a list of all contracts over $_________ that your organization has performed during the 
last five years.  For each contract listed, include the owner's contract number, contract title, bid contract 
price, final contract price, substantial completion date or percent complete (if not completed), and the 
name, address and phone number of an individual from the owner to which your organization may refer.   
 
Attachment __________, consisting of __________ pages. 
 
 Has your organization ever failed to complete work awarded to it? __________.  If so, where 
and why?  
  

  

  

 

 Has any officer or partner of your organization ever been an officer or partner of another 
organization that failed to complete a construction project? __________.  If so, state name of individual, 
organization and reason therefore. 
  

  

  

 
 Does your organization now hold valid certificates of competency or licenses for which a 
specific license is required? __________.  If so, attach copies of all licenses covering the WORK under 
the CONTRACT  DOCUMENTS together with the specific political jurisdiction issuing said licenses. 
 
Attachment ___________, consisting of __________ pages. 
 



PROJECT NO.: __________ Bid 
 
 

39 

BIDDER: 

     
 
By:      
 
Print Name:     
 
Its:      
 
 
On this __________ day of ____________________, 20 _____. 
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ATTACHMENT VII 
 

Florida Bid Bond 
 
 
KNOW ALL MEN BY THESE PRESENTS:  
 
 
 That the "BIDDER",       , a corporation   , 

individual  , partnership   , of the state of Florida, qualified to do business in this State, as 

Principal, and the "Surety",        , a corporation of the 

state of     , authorized to do business as a surety in this State, as Surety, are hereby held 

and firmly bound unto the TAMPA BAY WATER as Obligees, in the sum of       

Dollars ($  ), lawful money of the United States of America, which represents five percent (5%) of 

the sum of BIDDER'S PROPOSED TOTAL CONTRACT PRICE, for the payment of which BIDDER and 

the Surety hereby bind ourselves, our respective heirs, successors, legal representatives and assigns, jointly, and 

severally, firmly by these presents. 

 WHEREAS, BIDDER has submitted to TAMPA BAY WATER, its BID to which this Bond is 

attached, to enter into the Contract with TAMPA BAY WATER for the     , Project 

No.:     covered by the CONTRACT DOCUMENTS prepared by TAMPA BAY WATER 

and the ENGINEER, which CONTRACT DOCUMENTS are incorporated herein by this reference: 

 NOW, THEREFORE: THE CONDITION OF THIS OBLIGATION IS THAT, BIDDER and 

Surety are jointly and severally bound by all of the provisions of this Bid Bond, and if BIDDER faithfully 

performs and fulfills all the understandings, covenants, terms, conditions and requirements of the BID 

DOCUMENTS (including ADDENDA issued before the date of the opening of the BID) within the time 

specified or any extension thereof, with or without notice to the Surety, or if BIDDER fails to comply with all 

requirements of the BID DOCUMENTS within the time specified or any extension thereof, with or without 

notice to the Surety, but pays TAMPA BAY WATER the full amount of the sum set forth in this Bid Bond as 

liquidated damages, then this obligation shall be null and void, otherwise to remain in full force and effect. 
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 A. If TAMPA BAY WATER makes demand on the Surety to perform in accordance with the Surety's 

obligations under this Bond, then the full amount of the Bid Bond shall be immediately due and payable to 

TAMPA BAY WATER, and the Surety shall pay that sum without delay.  Additionally, the Surety shall reimburse 

TAMPA BAY WATER for all costs of collection (including but not limited to attorney's fees). 

 B. The Surety, for value received, stipulates and agrees that the obligations of the Surety and this Bid Bond 

shall be in no way impaired or affected by any extension of the time within which TAMPA BAY WATER may 

accept the BID, and the Surety does, by this Bid Bond, waive notice of any such extension. 

 C. The term this "State" means the State of Florida.  Other defined terms (i.e., capitalized terms) used in 

this Bid Bond have the intent and meanings assigned to them in the General Conditions of the CONTRACT 

DOCUMENTS, Definitions. 

 

IMPORTANT: Sureties executing this Bid Bond shall be currently authorized to do business in the State of 

Florida as surety and, except as otherwise provided by the Florida Statutes, be on the U.S. Department of the 

Treasury Financial Management Service list of approved bonding companies.  Bonds cannot be in excess of the 

amount indicated as approved by that list. 

 
 
 ___________________________________________________________ 
 (Name of Surety) 

 ___________________________________________________________ 
 (Address) 

 ___________________________________________________________ 
 (Telephone Number) 

 ___________________________________________________________ 
 (Name of Duly Authorized Florida Agent) 

 ___________________________________________________________ 
 (Address) 

 ___________________________________________________________ 
 (Telephone Number) 

Signed and sealed this _______ day of _________________, 20_______. 
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BIDDER/Principal 
Witness 

  By:  
 

    
 Name and Title 

Surety 
Witness 

  By:  
 
    

 Name and Title 
 
 
 By Attorney-In-Fact: ____________________________ 
 (Attach Certified Copy of Power of Attorney 

 
 
 
 
 
 Certificate of Principal 
 

I,      , certify that I am the Secretary of the Corporation _____, or 

a General Partner _____ or Managing Partner _____ of the partnership, named as the BIDDER in the attached 

Bid Bond; that ________________________________ who signed the Bid Bond on behalf of the BIDDER, 

was then _____________________ of that organization _____ or partnership _____; that I know his/her 

signature, and on the Bid Bond is genuine; and that the Bid Bond was duly signed, sealed, and attested for and on 

behalf of that organization _____ or partnership _____ by authority of its governing body _____ or partners 

_____. 

 

_______________________________________________________ 
Signed by Secretary of the Corporation or 
By General or Managing Partner Authorized to Sign 
 
 
_______________________________________________________ 
Name of the Corporation or True Name of the Partnership 

        (Corporate Seal)  
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 Verification 
 
State of Florida 
 
County of ____________________ 

Before me, a Notary Public duly commissioned, qualified and acting, personally appeared 

___________________________________ who is personally known to me or who has produced 

_______________________________ as identification, who being by me first duly sworn upon oath, says that 

he is the attorney-in-fact for ____________________________________________ named BIDDER in favor 

of the TAMPA BAY WATER. 

Subscribed and sworn before me this _____ day of ______________, 20 ____. 

_____________________________________________  
Notary Public 

My Commission Expires:  _____________________ 
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 AGREEMENT 
 
 
This AGREEMENT, made and entered into as of the _______day of _____________, 20_______, 

by and between TAMPA BAY WATER, A Regional Water Supply Authority (“TAMPA BAY 

WATER”) and __________________________________________, a corporation of the State of 

_______________, or other business entity authorized to do business in the State of Florida  

("CONTRACTOR"), with respect to that certain PROJECT consisting generally of the construction of 

            

          . 

 
 W I T N E S S E T H: 
 
TAMPA BAY WATER and the CONTRACTOR in consideration of the mutual covenants and 
obligations contained herein, and for other good and valuable consideration, the sufficiency and 
adequacy of which are hereby achnowledged, agree as follows: 

 
I. Work 
 
 1.1 The CONTRACTOR shall perform all of the WORK in accordance with the 

CONTRACT DOCUMENTS (as that term is defined in the General Conditions which are 
attached to and made a part of this AGREEMENT).  All of the other CONTRACT 
DOCUMENTS are hereby incorporated into and made a part of this AGREEMENT by this 
reference.  The CONTRACT DOCUMENTS may only be amended, modified, or 
supplemented as provided in the CONTRACT DOCUMENTS. 

 
 1.2 The CONTRACT DOCUMENTS represent the final and entire integrated agreement 

between the parties with respect to the WORK. The CONTRACT DOCUMENTS supersede 
all prior oral or written agreements, if any, between the parties, and any statement, 
representation, promise or inducement not set forth in the CONTRACT DOCUMENTS is 
null and void and not binding on TAMPA BAY WATER or the CONTRACTOR.  Except 
for the warranty and third party beneficiary rights of TAMPA BAY WATER set forth herein, 
the CONTRACT DOCUMENTS shall not in any way create a relationship of any kind 
between the ENGINEER and the CONTRACTOR or between TAMPA BAY WATER and 
a SUBCONTRACTOR or SUPPLIER, or between TAMPA BAY WATER and any other 
person.   

 
 1.3 If any provision(s) of the CONTRACT DOCUMENT is/are invalid, illegal, or 

unenforceable such provision(s) shall be considered divisible, and all other provisions of the 
CONTRACT DOCUMENTS shall nevertheless remain in full force and effect. 

1.4 CONTRACTOR shall perform the WORK in accordance with generally accepted 
construction practice and shall have exclusive responsibility for all construction means, 
methods, techniques, sequences, and procedures necessary or desirable for the correct, 
prompt, and orderly prosecution and completion of the WORK as required by this 
AGREEMENT and the CONTRACT DOCUMENTS.  The responsibility to provide the 
construction means, methods, techniques, sequences and procedures shall include, but not 
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be limited to, the obligation of the CONTRACTOR to provide the following construction 
requirements, as applicable:  temporary power and light; temporary offices and construction 
trailers; required design certifications; required approvals; weather protection; site clean-up 
and housekeeping; construction trade management; temporary parking; a construction safety 
plan; safety and first aid facilities; correction of or compensation for defective work or 
equipment; SUBCONTRACTORS’ insurance certificates; storage areas; workshops and 
warehouses; temporary fire protection; site security; temporary Utilities; including without 
limitations; potable water and water for use in performing the WORK (in all cases, including 
a backflow preventer meeting ANSI A40.6); phone; sanitary; gas or fuel; 
SUBCONTRACTOR and SUPPLIER qualification; equipment and materials procurement 
and expediting; receipt and unloading and proper storage of delivered materials and 
equipment; erection rigging; temporary supports; submittal and shop drawings review and 
orderly filing system; construction and procurement critical path scheduling; construction 
coordination; and cooperation with TAMPA BAY WATER in implementation of TAMPA 
BAY WATER’S owner’s direct purchase sales tax savings program. 

 
1.5    During the progress of the WORK, CONTRACTOR shall at all times during normal 
working hours afford TAMPA BAY WATER and ENGINEER every reasonable 
opportunity for observing all WORK.  During any such observation, all representatives of 
TAMPA BAY WATER and ENGINEER shall comply with all safety and other rules and 
regulations applicable to presence in or at the WORK site. 
 
1.6    CONTRACTOR shall have full responsibility, to the extent applicable,  for: locating all 
underground Utilities in advance of excavation; scheduling excavation and uncovering in 
advance, unless it conflicts with WORK already uncovered; shoring, blocking, and 
protecting underground Utilities; repairing any damage done to the satisfaction of TAMPA 
BAY WATER and ENGINEER, and the owners of those underground Utilities; promptly 
notifying TAMPA BAY WATER and ENGINEER of any newly discovered underground 
Utility; and the safety, protection and repairing of any damage done to any affected WORK.  
Al1 costs involved and time required to perform these responsibilities shall be considered as 
having been included in the CONTRACT PRICE. 

 
1.7   CONTRACTOR shall use care and diligence, and shall take all appropriate precautions, 
to protect the WORK and the WORK site and the property of other persons (including any 
materials, equipment, or other items furnished by TAMPA BAY WATER) from damage due 
to the nature of the WORK, the natural elements, carelessness of others, and from any 
cause, until FINAL COMPLETION of the WORK and for such purpose, CONTRACTOR 
shall provide fencing, protective features (such as tarpaulins, boards, boxing, frames, canvas 
guards, and fireproofing), and other safeguards to the extent CONTRACTOR reasonably 
determines such are necessary and proper in the performance of the WORK.  
CONTRACTOR shall ensure that each employee, representative, SUBCONTRACTOR, 
SUPPLIER, and others acting for the CONTRACTOR use designated access roads and 
parking areas.  CONTRACTOR shall employ watchmen on the WORK site when necessary 
and shall also erect and maintain such strong and suitable barriers and such lights as shall 
effectively prevent the happening of any accident to health or to property or to any partially 
completed WORK or to any materials stored on or adjacent to the WORK site.  
CONTRACTOR shall employ any additional temporary fencing and gates to adequately 
protect the WORK.  Stored materials shall be kept in a neat and orderly manner.  Materials 
that are subject to deterioration by exposure to the sun, rain or other elements shall be kept 
adequately covered and protected.  CONTRACTOR shall be responsible for protecting all 
stored materials and the WORK site safe from theft and vandalism.   All costs involved and 
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time required to perform these responsibilities shall be considered as having been included in 
the CONTRACT PRICE. 
 
1.8    CONTRACTOR shall notify owners of adjacent property (including underground 
Utility owners) not less than forty-eight (48) hours, or the time period required by LAWS 
AND REGULATIONS, whichever period is longer, prior to commencing the WORK, and 
shall coordinate and cooperate with them in the location, protection, removal, relocation, 
and/or replacement of their property.  At least five (5) days prior to providing such notice to 
adjacent property owners, CONTRACTOR shall submit its proposed written notice to 
TAMPA BAY WATER for review and approval.  All damage, injury or loss to property 
caused, directly or indirectly, in whole or part, by CONTRACTOR, any 
SUBCONTRACTOR or SUPPLIER or anyone for whose acts any of them may be liable, 
shall be remedied at CONRACTOR’S expense, which shall be considered to have been 
included in the CONTRACT PRICE.   
 
1.9    In case of damage or destruction to the WORK, the WORK site or adjacent properties 
resulting from any cause, and regardless of the extent thereof or the estimated cost of repair, 
replacement or restoration, and whether or not any insurance proceeds are sufficient or 
available for the purpose, CONTRACTOR shall immediately undertake and complete the 
repair, replacement and restoration of the damage or destruction to the character and 
condition existing immediately prior to the damage or destruction, all at CONTRACTOR’S 
sole cost and expense, which shall be considered to have been included in the CONTRACT 
PRICE, except in the event that such damage or destruction is caused by TAMPA BAY 
WATER, its employees, agents, representatives, including ENGINEER, or is the result of 
an UNCONTROLABLE CIRCUMSTANCE. 
 
1.10    CONTRACTOR shall notify TAMPA BAY WATER immediately of any damage or 
destruction to the WORK, the WORK site or any adjacent properties, including, but not 
limited to hazardous substance spills, damage to sensitive areas, permit or approval 
violations, fires and injuries.  Additionally, CONTRACTOR shall notify the required 
Insurance carriers and Sureties of any damage or destruction to the WORK, the WORK site, 
or adjacent properties, or any accidents on the WORK site, as promptly as possible after 
CONTRACTOR learns of any such damage, destruction or accidents.  As soon as 
practicable after learning of any such occurrence, CONTRACTOR shall submit a full and 
complete written report to TAMPA BAY WATER. 
 
1.11    In case of an emergency which threatens loss or injury to persons or property, 
CONTRACTOR shall take appropriate remedial action, without previous instructions from 
TAMPA BAY WATER or ENGINEER, as the situation may warrant, and shall immediately 
provide Notice to TAMPA BAY WATER and ENGINEER of its action.  Any claim for 
compensation by CONTRACTOR, together with substantiating documentation in regard to 
expense caused by emergency acts, shall be submitted to TAMPA BAY WATER and the 
amount of compensation if any, shall be determined by mutual agreement, subject to cost 
substantiation. 

 
II. Contract Time 
 
 2.1 TAMPA BAY WATER and the CONTRACTOR recognize that time is of the essence 

with respect to CONTRACTOR’S performance of its obligation under the CONTRACT 
DOCUMENTS, and TAMPA BAY WATER shall suffer financial loss if SUBSTANTIAL 
COMPLETION of the WORK is not achieved within the CONTRACT TIME specified in 
paragraph 2.2 below.  Accordingly, if the CONTRACTOR fails to achieve SUBSTANTIAL 
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COMPLETION of the WORK, within the CONTRACT TIME, it shall pay TAMPA BAY 
WATER LIQUIDATED DAMAGES in accordance with the terms stated below in Article III, 
Liquidated Damages.  

 
 2.2 The CONTRACTOR shall commence the WORK within ten (10) days after the date 

specified for the commencement of the WORK in the NOTICE TO PROCEED and shall 
complete all WORK hereunder as follows: 

 
 a. All facilities shall be manually operational to provide TAMPA BAY WATER at its 

option the full time use of the PROJECT as intended by the CONTRACT 
DOCUMENTS and the CONTRACTOR shall perform the WORK to achieve 
SUBSTANTIAL COMPLETION on or before __________, providing __________, is 
specified in the NOTICE TO PROCEED as the date of commencement of the 
CONTRACT TIME or one day beyond __________, for each day beyond __________, 
specified in the NOTICE TO PROCEED as the date of commencement of the 
CONTRACT TIME. 

 
 b. The CONTRACTOR shall perform the WORK to achieve FINAL 

COMPLETION on or before __________, providing __________, is specified in the 
NOTICE TO PROCEED as the date of commencement of the CONTRACT TIME or 
one day beyond __________ for each day beyond __________, specified in the 
NOTICE TO PROCEED as the date of commencement of the CONTRACT TIME.   

 
III. Liquidated Damages 
 
 3.1 If the CONTRACTOR fails to achieve SUBSTANTIAL COMPLETION of the WORK 

within the CONTRACT TIME, as said time period may be adjusted pursuant to the terms of 
the CONTRACT DOCUMENTS, CONTRACTOR shall pay TAMPA BAY WATER 
LIQUIDATED DAMAGES in accordance with the following: 

 
 a. The CONTRACTOR shall pay TAMPA BAY WATER as LIQUIDATED 

DAMAGES, and not as a penalty, the amount of _______________ Dollars and 
____/cents ($__________) for each day that expires after the CONTRACT TIME 
specified above in paragraph 2.2a for SUBSTANTIAL COMPLETION. These 
LIQUIDATED DAMAGES are TAMPA BAY WATER’S sole and exclusive 
SUBSTANTIAL COMPLETION delay related damages and represent a reasonable 
estimate of TAMPA BAY WATER'S damages in the event SUBSTANTIAL 
COMPLETION of the WORK is delayed.  The CONTRACTOR agrees that these 
SUBSTANTIAL COMPLETION LIQUIDATED DAMAGES do not constitute a 
penalty or forfeiture.  

 
 b. The CONTRACTOR shall pay TAMPA BAY WATER as LIQUIDATED 

DAMAGES and not as a penalty, the amount of      
  Dollars and ___________ Cents ($__________) for each day that expires after the 
time specified in Paragraph 2.2.b for FINAL COMPLETION.  These LIQUIDATED 
DAMAGES are TAMPA BAY WATER’s sole and exclusive FINAL COMPLETION 
delay related damages and represent a reasonable estimate of TAMPA BAY WATER’s 
damages in the event FINAL COMPLETION of the WORK is delayed.  The 
CONTRACTOR agrees that these FINAL COMPLETION LIQUIDATED 
DAMAGES do not constitute a penalty or forfeiture.  Also, CONTRACTOR agrees 
these FINAL COMPLETION LIQUIDATED DAMAGES are in addition to, and not 
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duplicative of, the SUBSTANTIAL COMPLETION LIQUIDATED DAMAGES 
noted in Paragraph 3.1.a above. 

 
IV. Contract Price 
 
 4.1 TAMPA BAY WATER hereby agrees to pay to the CONTRACTOR in lawful money of 

the United States for the faithful performance of all of the CONTRACTOR’S obligations 
under the CONTRACT DOCUMENTS, and the CONTRACTOR agrees to accept in full 
payment the CONTRACT PRICE of: ________________________________ Dollars and 
________Cents ($_____________________), subject to the conditions governing payments 
to the CONTRACTOR in the CONTRACT DOCUMENTS.  If the CONTRACT PRICE 
includes any UNIT PRICE amounts and the actual quantity of UNIT PRICE items installed is 
different than the estimated quantity, then the CONTRACT PRICE shall be adjusted in 
accordance with the CONTRACT DOCUMENTS.  The CONTRACT PRICE includes, if 
applicable, only those ALTERNATES accepted by TAMPA BAY WATER, as identified in 
paragraph 4.3 below.  The CONTRACT PRICE includes, if applicable, only those 
ALLOWANCES established by TAMPA BAY WATER, as identified in paragraph 4.4 below. 

 
 4.2 The UNIT PRICES and associated estimated quantities included within the 

CONTRACT PRICE are attached hereto and made a part hereof as Schedule A. 
 
 4.3 The following ALTERNATES have been may be accepted by TAMPA BAY WATER 

and are included within the CONTRACT PRICE: 
  
 

ALTERNATE Price 
  
     
  
     
  
     
  
     
  

 
 4.4 The following ALLOWANCES have been established by TAMPA BAY WATER and 
are included within the CONTRACT PRICE:  
 

ALLOWANCE Price 
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V. Payment 
 
 5.1 Payment procedures are outlined in the General Conditions, Article VII Payment.  All 

monies not paid when due shall bear interest at a rate not to exceed the interest rate allowed by 
law to be paid by governmental entities in Florida, provided that this does not exceed six 
percent per year simple interest. 

 
VI. Miscellaneous 
 
 6.1 The CONTRACTOR shall not sell, assign, transfer or otherwise convey any of its rights 

and shall not delegate any of its duties under the CONTRACT DOCUMENTS without the 
prior and expressed written consent of TAMPA BAY WATER and the Surety.  Any attempted 
sale, assignment, transfer, conveyance or delegation of the CONTRACTOR’S rights under this 
AGREEMENT or the other CONTRACT DOCUMENTS in violation of the terms of this 
paragraph shall be void and shall relieve TAMPA BAY WATER of any further liability under 
the CONTRACT DOCUMENTS, but shall not relieve the CONTRACTOR or the 
CONTRACTOR'S Surety(ies) of any liability.  If TAMPA BAY WATER consents in writing 
to an assignment, unless specifically stated to the contrary in the consent, the assignment shall 
not release or discharge the CONTRACTOR from any duty, responsibility or obligation set 
forth in the CONTRACT DOCUMENTS, and shall not release or discharge the Surety(ies) 
under the bonds required by the CONTRACT DOCUMENTS.   

 
 6.2 This AGREEMENT shall be binding on TAMPA BAY WATER, the CONTRACTOR, 

and all of their respective successors, heirs, legal representatives and, if TAMPA BAY WATER 
has consented to an assignment or delegation as provided in the previous paragraph, assigns 
and delegates. 

 
 6.3 Any waiver by TAMPA BAY WATER of any provision of the CONTRACT 

DOCUMENTS must be specific and in writing, and shall apply only to the particular matter 
concerned and not to other similar or dissimilar matters.  Any waiver of any breach of the 
CONTRACT DOCUMENTS shall not be held to be a waiver of any other or subsequent 
breach.  Neither the failure of TAMPA BAY WATER to exercise any power given to TAMPA 
BAY WATER under the CONTRACT DOCUMENTS or to insist upon compliance by the 
CONTRACTOR with CONTRACTOR'S obligations under the CONTRACT 
DOCUMENTS, nor any custom or practice of TAMPA BAY WATER and CONTRACTOR 
at variance with the terms of the CONTRACT DOCUMENTS, shall constitute a waiver of 
TAMPA BAY WATER'S right to demand full and complete compliance by the 
CONTRACTOR with the terms and provisions of the CONTRACT DOCUMENTS. 

 
 6.4 Nothing contained in the CONTRACT DOCUMENTS shall in any manner authorize, 

empower or constitute the CONTRACTOR, its SUBCONTRACTORS or SUPPLIERS as 
agent(s) of TAMPA BAY WATER; authorize or empower the CONTRACTOR, its 
SUBCONTRACTORS or SUPPLIERS to assume or create any obligation or responsibility 
whatsoever, express or implied, on behalf of or in the name of TAMPA BAY WATER; or 
authorize or empower the CONTRACTOR, its SUBCONTRACTORS or SUPPLIERS to 
bind TAMPA BAY WATER in any manner or make any representation, warranty, covenant, 
agreement or commitment on behalf of TAMPA BAY WATER.  The CONTRACTOR shall 
perform all WORK under the CONTRACT DOCUMENTS as an independent contractor.  
This AGREEMENT does not create, and shall not be construed as creating, any rights 
enforceable by any person not a party to the AGREEMENT. 
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 6.5 This AGREEMENT and the CONTRACT DOCUMENTS shall be governed by and 
construed in accordance with the LAWS AND REGULATIONS of the State of Florida 
without giving effect to any rules governing conflict of laws. 

 
 6.6 The parties agree that for any litigation arising under the CONTRACT DOCUMENTS, 

venue shall be only in the state courts in and for Pinellas County, Florida. 
 
 6.7 TAMPA BAY WATER'S payment to CONTRACTOR of any progress or final payment 

shall not release the CONTRACTOR of any liability and shall not be deemed evidence of 
performance or be construed as an acceptance of defective or improper WORK, or WORK 
that does not comply with the requirements of the CONTRACT DOCUMENTS. 

 
6.8 All documents prepared or produced by CONTRACTOR or any of its 
SUBCONTRACTORS pursuant to this AGREEMENT are the property of and belong to 
TAMPA BAY WATER, provided that CONTRACTOR is allowed to reuse such documents 
with the approval of TAMPA BAY WATER.  If CONTRACTOR claims that any such 
document is proprietary or protected by trade secret or otherwise, CONTRACTOR has the 
burden to establish the basis of any such protection but until judicially declared otherwise, 
TAMPA BAY WATER shall have all rights of ownership and use of such documents.   
 
6.9   In no event shall TAMPA BAY W ATER be liable to CONTRACTOR, nor shall 
CONTRACTOR be liable to TAMPA BAY WATER, for any incidental, consequential, or 
punitive damages based upon claims arising out of or in connection with the performance or 
non-performance of a party’s obligations under this AGREEMENT, or the material 
inaccuracy of any representation made by a party in this AGREEMENT, whether such 
claims are based upon contract, tort, negligence, warranty or other legal theory.  
CONTRACTOR acknowledges and agrees, however, that claims, which are brought by third 
parties against TAMPA BAY WATER and for which, but for the application of this 
paragraph, CONTRACTOR would otherwise have an indemnification obligation under this 
AGREEMENT, shall not be considered consequential damages under this paragraph. 

6.10   All express representations, indemnifications, or limitations of liability made in or 
given in this AGREEMENT will survive its completion or termination for any reason. 

 
6.11  TO THE EXTENT PERMITTED BY APPLICABLE LAW, CONTRACTOR 
AND TAMPA BAY WATER HEREBY ACKNOWLEDGE AND AGREE THAT 
ANY AND ALL CLAIMS ARISING OUT OF, CONNECTED WITH, OR 
RELATING TO THIS AGREEMENT OR THE RELATIONSHIP CREATED 
HEREBY ARE MATTERS WHICH, IF ADJUDICATED,  SHOULD BE 
ADJUDICATED BY A COURT WITHOUT A JURY.  THEREFORE, THE 
PARTIES HEREBY WAIVE A TRIAL BY A JURY.  NEITHER TAMPA BAY 
WATER NOR CONTRACTOR OR ANY SUCCESSOR THEREOF SHALL SEEK 
A TRIAL BY JURY IN ANY ACTION OR PROCEEDING (WHETHER AT LAW 
OR IN EQUITY, WHETHER DIRECT OR COLLATERAL, WHETHER IN 
CONTRACT OR IN TORT) ARISING OUT OF OR RELATED TO THIS 
AGREEMENT OR THE RELATIONSHIP CREATED HEREBY.  NEITHER 
TAMPA BAY WATER NOR CONTRACTOR SHALL SEEK TO CONSOLIDATE 
ANY ACTION OR PROCEEDING IN WHICH TRIAL BY JURY HAS BEEN 
WAIVED WITH ANY OTHER ACTION OR PROCEEDING IN WHICH A JURY 
TRIAL CANNOT BE OR HAS NOT BEEN WAIVED.  THE PROVISIONS OF 
THIS PARAGRAPH CANNOT BE AND HAVE NOT BEEN WAIVED.  THE 
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PROVISIONS OF THIS PARAGRAPH HAVE BEEN FULLY DISCUSSED BY 
THE PARTIES AND THEIR RESPECTIVE ATTORNEYS AND THE 
PROVISIONS HEREOF SHALL BE SUBJECT TO NO EXCEPTIONS.  TAMPA 
BAY WATER AND CONTRACTOR ACKNOWLEDGE AND AGREE THAT NO 
ONE, INCLUDING, WITHOUT LIMITATION, TAMPA BAY WATER’S 
AGENTS OR CONTRACTORS, HAS REPRESENTED THAT THE 
PROVISIONS OF THIS PARAGRAPH OR OF ANY OTHER PARAGRAPH OF 
THIS AGREEMENT WILL NOT BE FULLY ENFORCED. 

6.12   CONTRACTOR warrants that it has not employed or retained any company or 
person, other than a bona fide employee working solely for the CONTRACTOR to solicit 
or secure this AGREEMENT and that CONTRACTOR has not paid or agreed to pay any 
person, company, corporation, individual, or firm, other than a bona fide employee working 
solely for CONTRACTOR any fee, commission,  percentage, gift or other consideration 
contingent  upon or resulting from the award or making of this AGREEMENT. 

 
 
VII. Definitions 
 
 7.1 Defined terms used in this AGREEMENT have the intent and meanings assigned to 

them in the General Conditions, Article I, DEFINITIONS. 
 
VIII. Engineer 
 
 8.1 TAMPA BAY WATER has retained the firm of __________________________ to act 

as the ENGINEER, assume all of the duties and responsibilities and have the rights and 
authority assigned to the ENGINEER in the CONTRACT DOCUMENTS with respect to 
completion of the WORK in accordance with the CONTRACT DOCUMENTS.   

 
IX. Public Entity Crime Statement 
 
 9.1 Pursuant to subsections 287.133(2) and (3), Florida Statutes, a person or affiliate who has 

been placed on the convicted vendor list following a conviction for a public entity crime may 
not submit a bid, proposal or reply on a contract to provide any goods or services to a public 
entity; may not submit a bid, proposal or reply on a contract with a public entity for the 
construction or repair of a public building or public work; may not submit bids, proposals or 
replies on leases of real property to a public entity; may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a contract with any public entity; and 
may not transact business with any public entity in excess of the threshold amount provided in 
Section 287.017, Florida Statutes, for CATEGORY TWO, for a period of thirty-six months 
following the date of being placed on the convicted vendor list.  

 
 CONTRACTOR hereby certifies and warrants that it has not been placed on any convicted 

vendor list for the past thirty-six months and is in full compliance with the requirements of 
subsections 287.133(2) and (3), Florida Statutes.   

 
X. Discrimination 
 

10.1   Pursuant to Subsection 287.134(2)(a), Florida Statutes, an entity or affiliate who has 
been placed on the discriminatory vendor list may not submit a bid, proposal, or reply on a 
contract to provide any goods or services to a public entity; may not submit a bid, proposal, 
or reply on a contract with a public entity for the construction or repair of a public building 
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or public work; may not submit bids, proposals, or replies on leases of real property to a 
public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, 
or consultant under a contract with any public entity; and may not transact business with any 
public entity. 
 
CONTRACTOR hereby certifies and warrants that it has not been placed on any 
discriminatory vendor list and is in full compliance with the requirements of subsections 
287.134(2)(a), Florida Statutes.   

 
 
XI. Drawings and Specifications 
 
 11.1 The DRAWINGS consist of the following: 
 

Drawings Description Drawing Number Issue/Revision Date 
    
   
    
   
    
   
    
   
    
   
    
   
    
   
    
   
    
   
    
   
 
 11.2 The SPECIFICATIONS consist of the following: 
 

Section Description Date 
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XII. IN WITNESS WHEREOF, TAMPA BAY WATER and CONTRACTOR have signed 

four (4) copies of this AGREEMENT, and all parts of the CONTRACT 
DOCUMENTS have been identified by OWNER and CONTRACTOR. 

 
 
This Agreement will be effective on      ____ (which is the Effective Date of the Agreement).  

 
 
 
 
ATTEST    TAMPA BAY WATER 

A Regional Water Supply Authority 
 
______________________________ By:   
Secretary 
 
     Name:        
 
     Its:    Chair 
 
     Date:        
 
Approved as to form:  
 
 
      
Office of General Counsel 
 
 
 

        
(CONTRACTOR) 

 
By:         

 
     Name:        
 
     Title:        
 

[Version 7-23-09] 
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Address for giving notice to: 
 
 
TAMPA BAY WATER 
A Regional Water Supply Authority:   
 
  
TAMPA BAY WATER  
2575 Enterprise Road 
Clearwater, Florida 33763-1102  
Attn:  Amanda Rice, P.E., Senior Manager, Construction 
 
 
 
 
The ENGINEER: 
 
_________________________________________ 
 
_________________________________________ 
 
_________________________________________ 
 
_________________________________________ 
 
 
 
The CONTRACTOR: 
 
_________________________________________ 
 
_________________________________________ 
 
_________________________________________ 
 
_________________________________________ 
 
 
 
 
 End of Agreement 
 
 
 

[ 
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PERFORMANCE BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS: That 

____________________________________ as Principal, located at 

_____________________________________________ (Business Address) and 

_________________________________________________________________as Surety, 

located at _________________________________________________________________ 

(Business Address) are held and firmly bound to the TAMPA BAY WATER, A Regional 

Water Supply Authority as Obligee in the sum of _______________________________ 

($________________) for the payment whereof we bind ourselves, our heirs, executors, 

personal representatives, successors and assigns, jointly and severally. 

 

Whereas, Principal has entered into a contract dated as of the ______ day of 

_____________, 20__, with Obligee for __________________________________, Project 

No.: __________ in accordance with drawings and specifications, which contract is 

incorporated by reference and made a part hereof, and is referred to as the Contract. 

 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the Contract at the times and in the manner prescribed in the Contract; and 

2. Pays Obligee any and all losses, damages, costs and attorneys' fees, including 

appellate proceedings, that Obligee sustains because of any default by Principal under the 

Contract, including, but not limited to, all delay damages, whether liquidated or actual, 

suffered by Obligee; and 

3. Performs the guarantee of all work and materials furnished under the Contract for 

the time specified in the Contract,  

 

then this bond is void; otherwise it remains in full force. 
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BE IT FURTHER KNOWN: 

1. Any changes, regardless of scope or amount, in or under the Contract and 

compliance or noncompliance with any formalities connected with the 

Contract or the changes do not affect Surety's obligation under this Bond. 

2. The Surety, for value received, hereby stipulates and agrees that no changes, 

extensions of time, alterations or additions to the terms of the Contract or 

other work to be performed hereunder, or the specifications referred to 

therein shall in anyway affect its obligations under this bond, and it does 

hereby waive notice of any such changes, extensions of time, alterations or 

additions to the terms of the Contract or to work or to the specifications. 

3. This Performance Bond is issued in compliance with the terms and 

conditions set forth in Florida Statute 255.05, however, it is intended to 

exceed the minimal coverage requirements established by that statute. The 

Notice and time limitations of Florida Statute 255.05 (2) are also, to the 

extent applicable, if any, incorporated herein by reference and made a part 

hereof. 

4. In no event will the Surety be liable in the aggregate to Obligee for more 

than the penal sum of this Performance Bond regardless of the number of 

suits that may be filed by Obligee. 

5. Whenever the CONTRACTOR shall be, and is declared by TAMPA BAY 

WATER to be in default under the CONTRACT, TAMPA BAY WATER having 

performed TAMPA BAY WATER'S obligations thereunder, the SURETY shall 

promptly remedy the default, as set forth below and at the sole option of TAMPA 

BAY WATER, by promptly: 

 
  (1) Completing the CONTRACT in accordance with its terms and conditions 

and paying TAMPA BAY WATER all of its losses, damages, costs and 

attorneys' and legal assistants’ fees, whether at trial, on appeal or in 

bankruptcy, that TAMPA BAY WATER sustains because of any default by 

Principal under the CONTRACT, including, but not limited to, all delay 

damages, whether liquidated or actual. In the event SURETY takes over and 
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completes the CONTRACT, then in such event it shall be entitled to receive 

the balance of the CONTRACT PRICE, as defined in sub-paragraph 2 

below; or 

   
 (2) Indemnifying TAMPA BAY WATER for all of its damages, 

expenses, costs, delay damages, attorneys' and legal assistant's fees, 

including appellate and bankruptcy proceedings, that TAMPA BAY 

WATER has incurred, suffered or sustained as a result of TAMPA 

BAY WATER’S completion of the CONTRACT or the Principal’s 

default under the CONTRACT, less the remaining unpaid balance 

of the CONTRACT PRICE, if any. The term "balance of the 

CONTRACT PRICE", as used in this Performance Bond, shall 

mean the total amount payable by TAMPA BAY WATER to the 

CONTRACTOR under the CONTRACT and any amendments 

thereto, less the amount previously paid by TAMPA BAY WATER 

to the CONTRACTOR. 

 

IN WITNESS WHEREOF, the above parties have executed this instrument this _____ day 

of ____________________, 20__, the name of each party being affixed and these presents 

duly signed by its undersigned representative, pursuant to authority of its governing body. 

 

Signed, sealed and delivered 

in the presence of: 

        PRINCIPAL: 

    

  By:   

Witnesses as to Principal  Name:   

  Its:   

 

 

 



PROJECT NO.: ___________ PERFORMANCE BOND 
 
 

 59 

 

STATE OF   

COUNTY OF   

 

The foregoing instrument was acknowledged before me this _____ day of 

_________________, 20_____, by __________________________________, as 

____________________________ of _____________________________, a 

____________ corporation, on behalf of the corporation.  He/she is personally known to me 

OR has produced _________________________________ as identification and did (did 

not) take an oath. 

 

My Commission Expires: 

  ____________________________________ 
   (Signature of Notary) 
 

  Name: ______________________________ 
   (Legibly Printed) 
 
(AFFIX OFFICIAL SEAL)  Notary Public, State of   

  Serial No., If Any:   

 

 

ATTEST:  SURETY: 

    
  (Printed Name) 
 
    

    

    
  (Business Address) 
 
_____________________________    
Witness as to Surety  (Authorized Signature) 
 

    
  (Printed Name) 
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  OR 

 

______________________________    

Florida Resident Agent and As Attorney in 

Fact 

______________________________ (Attach Power of Attorney) 

Witness    

    

    
 (Business Address) 
 
    
  (Printed Name) 
    
  (Telephone Number) 
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STATE OF ____________________ 

COUNTY OF ___________________ 

 

The foregoing instrument was acknowledged before me this _______ day of 

_____________, 20____, by __________________________________, as the 

_____________________________, of the above named Surety.  He/She is personally 

known to me OR has produced _________________________ as identification and who 

did (did not) take an oath. 

 

My Commission Expires:   _____________________________________ 
  (Signature of Notary) 
 

  Name: _______________________________ 
  (Legibly Printed) 
 
(AFFIX OFFICIAL SEAL)  Notary Public, State of   

  Serial No., If Any:  
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255.05 PUBLIC PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS: That 

________________________________ as Principal, located at 

________________________________________________ (Business Address) and 

__________________________________________________________________ as 

Surety, located at 

________________________________________________________________ (Business 

Address) are held and firmly bound to the TAMPA BAY WATER, A Regional Water 

Supply Authority as Obligee in the sum of ___________________________ 

($__________________) for the payment whereof we bind ourselves, our heirs, executors, 

personal representatives, successors and assigns, jointly and severally. 
 

Whereas, Principal has entered into a contract dated as of the ______ day of 

_____________, 20__, with Obligee for __________________________________, Project 

No.: __________ in accordance with drawings and specifications, which contract is 

incorporated by reference and made a part hereof, and is referred to as the Contract. 
 

THE CONDITION OF THIS BOND is that if Principal: 

1. Promptly makes payment to all claimants as defined in Section 255.05(1), 

Florida Statutes, supplying Principal with labor, materials or supplies, used 

directly or indirectly by Principal in the prosecution of the work provided for in 

the Contract; and 

2. Pays Obligee all losses, damages, expenses, costs, and attorneys' fees, including 

appellate proceedings that Obligee sustains because of default by the Principal 

under paragraph 1 of this bond; 
 

 then this bond is void; otherwise it remains in full force. 
 

BE IT FURTHER KNOWN:  

1. Any changes, regardless of scope or amount, in or under the Contract and 

compliance or noncompliance with any formalities connected with the 

Contract or the changes do not affect Surety's obligation under this Bond. 
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2. The Surety, for value received, hereby stipulates and agrees that no changes, 

extensions of time, alterations or additions to the terms of the Contract or 

other work to be performed hereunder, or the specifications referred to 

therein shall in anyway affect its obligations under this bond, and it does 

hereby waive notice of any such changes, extensions of time, alterations or 

additions to the terms of the Contract or to work or to the specifications. 

3. This Payment Bond is a statutory payment bond and is not intended to be a 

common law Payment Bond. This Payment Bond is issued in compliance 

with the terms and conditions set forth in Florida Statute 255.05. The Notice 

and time limitations of Florida Statute 255.05 (2) are also expressly 

incorporated herein by reference and made a part hereof. Any action 

instituted by a claimant under this bond must be in accordance with the 

Notice and Time limitations contained in Florida Statute 255.05 (2). 
 

In no event shall the Surety be liable in the aggregate to claimants for more than the penal 

sum of this Payment Bond, regardless of the number of suits that may be filed by such 

claimants. 
 

IN WITNESS WHEREOF, the above parties have executed this instrument this _____ day 

of __________________, 20__, the name of each party being affixed and these presents 

duly signed by its undersigned representative, pursuant to authority of its governing body. 
 

Signed, sealed and delivered in the presence of: 

  PRINCIPAL: 

    

Witnesses as to Principal By:  

  Name:   

  It:  
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STATE OF ______________________________ 

COUNTY OF ____________________________ 

 

 The foregoing instrument was acknowledged before me this    day of  

_______________ , 20____, by       , as   

     of      , a   

 corporation, on behalf of the corporation. He/she is personally known to me OR has 

produced     as identification and did (did not) take an oath. 

My Commission Expires: 

   
  (Signature of Notary) 

Name: ___________________________________ 
 (Legibly Printed) 
 

(AFFIX OFFICIAL SEAL) Notary Public, State of ____________________ 

Serial No., If Any: _______________________ 

 

 

 

ATTEST:  SURETY: 

    
   (Printed Name) 
    

    

    
   (Business Address) 
    
   (Authorized Signature) 
  
 Witness as to Surety    
   (Printed Name) 
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 OR 

 

    
  Florida Resident Agent and As Attorney 
in Fact 
 
   (Attach Power of Attorney) 
 Witness    

    

    
   (Business Address) 
 
    
   (Printed Name) 
 
    
   (Telephone Number) 
 
 
 
 
STATE OF   

COUNTY OF   

The foregoing instrument was acknowledged before me this ____ day of ______________, 

20____, by ___________________________, as the ______________________, of the 

above named surety. He/She is personally known to me OR has produced 

_________________________ as identification and who did (did not) take an oath. 

My Commission Expires:  
 ____________________________________ 
   (Signature of Notary) 
 
 Name: _______________________________ 
   (Legibly Printed) 
 
(AFFIX OFFICIAL SEAL) Notary Public, State of   

 Serial No., If Any:   
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TAMPA BAY WATER, A REGIONAL WATER SUPPLY 
AUTHORITY CERTIFICATE OF INSURANCE FORM or 

APPROVED ACORD FORM Issue Date:  
Producer: CANCELLATION: Should any of the below described policies be cancelled, non-

renewed or adversely changed before the expiration date thereof, the issuing company 
will provide 30 days written notice to TAMPA BAY WATER by certified mail. 
Re: PROJECT/Contract Number:      

Insured: COMPANIES AFFORDING COVERAGE BEST RATING/CLASS 
A.  
B.  
C.  
D.  
E.  

COVERAGES: This is to certify that the policies of insurance listed below have been issued to the insured named above for the policy period indicated. 

Co
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TYPE OF INSURANCE 
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LIMITS 
ALL LIMITS IN THOUSANDS 

 GENERAL LIABILITY 
 Commercial Form 

 Occurrence 
 Claims Made 

 Comprehensive Form 
 Premises-Operations 
 Explosion, Collapse, Underground Hazard 
 Products/Completed Operations Hazard 
 Contractual Insurance 
 Broad Form Property Damage 
 Independent Contractor 
 Personal Injury 

    EACH 
OCCURRENCE AGGREGATE 

BI & PD Combined $ $ 
Bodily Injury $ $ 
Property Damage $ $ 
Products Comp/OP $ $ 
Personal & Adv. Injury $ $ 

* Separate Project Agg. For 
TAMPA BAY WATER 

 $ 

 AUTOMOBILE LIABILITY 
 Any Auto 
 All Owned Autos 
 Scheduled Autos 
 Hired Autos 
 Non-Owned Autos 

   Combined Single Limit  

Bodily Injury (Per Person)  

Bodily Injury (Per Accident)  

Property Damage  

 UMBRELLA/EXCESS LIABILITY 
 Umbrella Form 
 Excess Form 
 Following Form Coverage 

   Each Occurrence  

Aggregate  

 

WORKERS’ COMPENSATION AND 
EMPLYERS’ LIABILITY 

    Statutory Coverage Limit $ 

EL Each Accident $ 
EL Disease – Policy Limit $ 

EL Disease – Each Employee $ 

 
PROFESSIONAL LIABILITY 

    $ $  Claims Made  Occurrences 
 Retro Date ____________________ 

 

BUILDER’S RISK 

   $ 
 All Risk  Permission to Occupy 
 All Owners’, Contractors’, Subcontractors’ 
Interests Covered 

 Installation Floater 
 FIDELITY 

 Employee Dishonesty 
 Covers Loss to TAMPA BAY WATER 

   
$ 

 

 OTHER      
  Description of Operations/Locations/Vehicle/Special Items: 
 * Specific Project or Location: 
CERTIFICATE HOLDER and ADDITIONAL INSURED 

TAMPA BAY WATER, Its Engineers, Architects, Consultants, 

Subsidiaries or Affiliates and each of the TAMPA BAY WATER 

Directors, Officers, Employees, Representatives, Agents or Volunteers.

Authorized Representative:  
 (Signature Required) 
Address  
 
Telephone #   Facsimile # 
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THIS IS TO FURTHER CERTIFY THAT: 
 
 
1. The company issuing the General Liability Coverage hereby agrees to waive any right of subrogation it 

may acquire against TAMPA BAY WATER, its engineers, its consultants, and all other parties named as 
insured by reason of any payment made on account of personal injury, bodily injury, including death 
resulting therefrom, sustained by any employee of the insured or property damage arising out of the 
performance or furnishing of work under the above referenced Agreement. 

 
 
2. Each of the above described policies contains a provision or endorsement that the coverage afforded will 

not be canceled, adversely changed or non-renewed until at least thirty (30) days prior written notice has 
been give to TAMPA BAY WATER by certified mail. 

 
3. Each of the above listed companies hereby agrees to deliver to TAMPA BAY WATER new Certificate of 

Insurance at least fifteen (15) days prior to coverage renewals or binder within such period and a 
certificate within fifteen (15) days thereafter. 

 
4. If requested, each of the above listed companies hereby agrees to deliver two (2) copies of the policies 

purchased by the AGENT to TAMPA BAY WATER. 
 
5. Each of the above listed companies is authorized to do business and has an agent for service of process 

in Florida and has an “A” policy holders rating and a financial rating of at least Class VIII in accordance 
with the most current Best’s rating. For self-insurance funds, financial statements are to be provided, if 
requested by TAMPA BAY WATER. (At TAMPA BAY WATER’S option, a Best’s rating or financial 
information regarding any self-insurance funds may be waived). 
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Supplementary Conditions 

 
 
 
Supplementary Conditions To the General Conditions, Article IV, The Contractor and Its Employees. 
 
The limits of liability for the following insurance required by the General Conditions, Article IV, The Contractor and 
Its Employees, as amended in the Supplementary Conditions, shall provide coverage for not less than the following 
amounts or greater where required by LAWS AND REGULATIONS: 
 
1. Commercial General Liability. The coverage(s) shall be no less than: 
 
 (a) Minimum limits of $1,000,000 per occurrence combined single limit for all liability must be 

provided, with umbrella insurance making up the difference between the policy limits of 

underlying policies and the total amount of coverage required.  The referenced limit shall be 

provided as a separate aggregate for the WORK (PROJECT Aggregate). 

 (b) Minimum limits of $2,000,000 Aggregate single limit for all liability must be provided, with 
umbrella insurance making up the difference between the policy limits of underlying policies 
and the total amount of coverage required.  The referenced limit shall be provided as a separate 
aggregate for the WORK (PROJECT Aggregate). 

 
2. Business Automobile Liability. The coverage shall be no less than: 

 (a) Minimum limits of $1,000,000 combined single limit for all liability must be provided. 
 

3. Umbrella/Excess Liability. The coverage shall be no less than: 

 (a) Minimum limits of $2,000,000 per occurrence must be provided. 
 (b) Aggregate limits of $5,000,000 must be provided. 
 
4. Worker's Compensation and Employer's Liability. The coverage shall include: 

 (a) Coverage A: 
   State: Statutory limits under the Laws of the State of Florida.  

   Federal: Statutory limits under the Laws of the United State of America (e.g., 
   Longshoremen's, etc.) 

 (b) Coverage B:  
   Employer's Liability, bodily injury, occupational sickness or disease, or death of 

CONTRACTOR'S employees shall be no less than: 
    (1) $ 500,000 Each Accident 
    (2) $ 1,000,000 Each Disease 
    (3) $ 500,000 Each Employee 
TAMPA BAY WATER requires CONTRACTOR employers to purchase workers compensation insurance 
for all their employees regardless of the number of employees they have and regardless of any other 
exemptions.  Florida law permits employers who may be exempt from purchase of coverage to waive their 
exemptions and purchase the coverage.  TAMPA BAY WATER requires the CONTRACTOR to purchase 
said coverage. 
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5. Builder's Risk "All Risk" Completed Value Insurance.  Coverage shall be no less than the full insurable value 
of the WORK, including completed WORK and WORK in progress. 

6. Additional Requirements 
a. TAMPA BAY WATER must be listed as an Additional Insured on General Liability, Auto 
 Liability and Excess policies;  
b. Excess/Umbrella policies shall be written as “follow form”; 
c. The insurance provided for TAMPA BAY WATER as Additional Insured shall apply as 
 primary and non-contributory insurance; 
d. The Additional Insured Endorsement utilized for General Liability must be form CG 20 10 (
 07/04) and CG 20 37 (07/04) or broader wording in TAMPA BAY WATER’S favor as 
 pproved by TAMPA BAY WATER; 
e. CONTRACTOR  shall maintain General Liability coverage for itself and all Additional Insureds 
 for the duration of the WORK and maintain completed operations coverage for itself and 
 Additional Insureds for five (5) years after completion of the WORK; 
f. All CONTRACTOR insurance policies will include a Waiver of Subrogation in favor of 
 TAMPA BAY W ATER; 
g. Each of CONTRACTOR’S insurance policies shall be endorsed to provide TAMPA BAY 
 WATER with at least thirty (30) days written notice prior to any material change or cancellation 
 of the policy, to the fullest extent commercially available; 
h. Deductible amounts on CONTRACTOR policies shall not exceed $25,000 and shall require 
 approval from TAMPA BAY WATER; 
i. In the event CONTRACTOR breaches any provision of the Insurance Requirements of the 
 AGREEMENT, TAMPA BAY WATER may deduct the cost of any insurance from any funds 
 Payable to CONTRACTOR  under the CONTRACT DOCUMENTS. 
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 General Conditions 
 
I. DEFINITIONS 
 
Wherever in the CONTRACT DOCUMENTS the following terms are used, the intent and meaning shall 
be as follows: 
 
1.1 ADDENDA 
 
Instruments issued by ENGINEER for TAMPA BAY WATER prior to the advertised time for receipt of 
BIDS that modify the CONTRACT DOCUMENTS by additions, deletions, clarifications, corrections, or 
other revisions. 
 
1.2 AGREEMENT 
 
The written AGREEMENT between TAMPA BAY WATER and the CONTRACTOR covering the 
WORK to be performed. 
 
1.3 ALLOWANCES 
 
A specified sum included in the CONTRACT PRICE to be utilized only at the discretion of TAMPA 
BAY WATER. 
 
1.4 ALTERNATES 
 
A specified portion of the WORK listed on the BID which has been added to or deducted from the 
BASE BID, at TAMPA BAY WATER’s discretion, as identified in the AGREEMENT. 
 
1.5 AS APPROVED 
 
The words "AS APPROVED", unless otherwise qualified, shall be understood to be for conformance 
with the CONTRACT DOCUMENTS. 
 
1.6 AS - BUILT CONTRACT DOCUMENTS 
 
A set of the CONTRACT DOCUMENTS marked up by the CONTRACTOR to show the WORK as 
constructed with all modifications from the original CONTRACT DOCUMENT. 
 
1.7 BASE BID 
 
The sum total of the combined UNIT PRICES, LUMP SUM PRICES and ALLOWANCES in the BID, 
excluding all ALTERNATES. 
 
1.8 BIDDER 
 
The person(s), partnership, firm or corporation submitting a BID for the WORK. 
 
1.9 BID DOCUMENTS 
 
The “BID DOCUMENTS” consist of the Instruction of Bidders, Information to Bidders, Request for 
Bidl, BID and the CONTRACT DOCUMENTS. 
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1.10 BID SECURITY 
 
The Bid Bond, certified check or cashier's check provided pursuant to the BID DOCUMENTS to protect 
TAMPA BAY WATER from the unauthorized withdrawal of BID or refusal to execute the CONTRACT 
DOCUMENTS. 
 
1.11 CHANGE AUTHORIZATION 
 
A written instrument, which when recommended by the ENGINEER and signed by TAMPA BAY 
WATER, authorizes and directs the CONTRACTOR to perform changes in the WORK as described in 
the CHANGE AUTHORIZATION, and/or gives the basis, if any, for a subsequent adjustment in 
CONTRACT PRICE or CONTRACT TIME.  Upon receipt of a CHANGE AUTHORIZATION, the 
CONTRACTOR is authorized and required to perform the subject changes in the WORK.   
 
1.12 CHANGE ORDER 
 
A written instrument which, when recommended by the ENGINEER and signed by TAMPA BAY 
WATER and the CONTRACTOR, amends the CONTRACT DOCUMENTS to provide for changes in 
the WORK, and/or CONTRACT PRICE, and/or CONTRACT TIME. 
 
1.13 CONSTRUCTION DIRECTIVE 
 
A written instrument issued by the ENGINEER pursuant to Paragraph 7.2.9. 
 
1.14 CONTRACT DOCUMENTS 
 
The "CONTRACT DOCUMENTS" consist of the AGREEMENT, ADDENDA, Supplementary 
Conditions, General Conditions, SPECIFICATIONS, DRAWINGS, CHANGE ORDERS, CHANGE 
AUTHORIZATIONS, and all other documents expressly incorporated by specific reference thereto.  The 
CONTRACT DOCUMENTS are sometimes collectively referred to as the “CONTRACT”. 
 
1.15 CONTRACTOR 
 
The person(s), partnership, firm, or corporation that entered into and is (are) identified in the 
AGREEMENT. 
 
1.16 CONTRACTOR'S REPRESENTATIVE 
 
The CONTRACTOR'S superintendent, project manager or other person at the location of WORK 
authorized to direct the WORK and receive communications from TAMPA BAY WATER or 
ENGINEER. 
 
1.17 CONTRACT PRICE 
 
The total compensation payable by TAMPA BAY WATER to the CONTRACTOR for the performance 
of the WORK by the CONTRACTOR in accordance with the requirements of the CONTRACT 
DOCUMENTS, as stated in the AGREEMENT and adjusted by all CHANGE ORDERS and 
CHANGE AUTHORIZATIONS.  
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1.18 CONTRACT TIME 
 
Unless otherwise specified, the CONTRACT TIME for all or a designated part of the WORK is the 
period of time allowed, subject to CHANGE ORDERS and CHANGE AUTHORIZATIONS, for 
completion of a specified part of the WORK.  The first DAY of CONTRACT TIME shall be that date as 
specified on the NOTICE TO PROCEED as the date the CONTRACT TIME shall commence. 
 
1.19 CORRECTION PERIOD 
 
The period of time established in paragraph 4.20.2 hereafter for the correction of DEFECTIVE WORK. 
 
1.20 DAY 
 
Unless otherwise specifically stated, the term DAY shall be understood to mean calendar day.   
 
1.21 DEFECTIVE 
 
A term used to refer to WORK that is faulty, unsatisfactory, deficient, damaged or does not conform to 
the requirements of the CONTRACT DOCUMENTS and all applicable LAWS AND REGULATIONS. 
 
1.22 DRAWINGS 
 
The term DRAWINGS refers to the various drawings, profiles, cross sections, elevations, details, plans 
and other working drawings and supplementary drawings, or reproductions thereof, sealed by the 
ENGINEER, which show the location, character, dimensions, details of the WORK to be performed, all 
as identified in the AGREEMENT.  DRAWINGS may either be bound in the same book as the balance 
of the CONTRACT DOCUMENTS or bound in separate sets, and are a part of the CONTRACT 
DOCUMENTS, regardless of the method of binding. 
 
1.23 ENGINEER 
 
The person or organization identified as such in the AGREEMENT that provided the technical design.  
The term "ENGINEER" means the ENGINEER or its authorized representatives. 
 
1.24 FINAL COMPLETION 
 
The completion of all the WORK in accordance with the CONTRACT DOCUMENTS. 
 
1.25 LAWS AND REGULATIONS 
 
Federal, State, and Local Statutes, Judicial and Administrative Decisions, Laws, By-Laws, Codes, Rules, 
Regulations, Resolutions, Ordinances, and/or Orders applicable to the PROJECT. 
 
1.26 LUMP SUM PRICE 
 
The price paid for a specified quantity of WORK, which when performed, is paid for on the basis of an 
agreed price for the completed WORK. 
 
1.27 NOTICE 
 
The term "NOTICE", or the requirement to notify, as used in the CONTRACT DOCUMENTS or 
applicable LAWS AND REGULATIONS, shall signify a written communication delivered in person or 
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by certified or registered mail, return receipt requested to the individual, or to a member of the firm, or to 
an officer of the corporation for whom it is intended. 
 
1.28 NOTICE OF AWARD 
 
The written notice of acceptance of the BID by TAMPA BAY WATER to the successful BIDDER 
stating that upon compliance by the BIDDER, within the time specified, with the requisite conditions 
stated in the BID DOCUMENTS, TAMPA BAY WATER will deliver the CONTRACT to the successful 
BIDDER for its execution. 
 
1.29 NOTICE TO PROCEED 
 
The written NOTICE issued by TAMPA BAY WATER to the CONTRACTOR authorizing it to 
proceed with the WORK in accordance with the CONTRACT DOCUMENTS, and fixing the date for 
which the CONTRACT TIME shall commence. 
 
1.30 OR EQUAL 
 
The term "or equal" shall be understood to indicate that the "equal" product is the same or better than the 
named product in function, performance, reliability, quality, and general configuration. Determination of 
equality in reference to the PROJECT design requirements will be made by the ENGINEER.   
 
1.31 PARTIAL UTILIZATION 
 
Use by TAMPA BAY WATER of a portion of the WORK (as designated by TAMPA BAY WATER) 
before reaching SUBSTANTIAL COMPLETION for all the WORK. 
 
1.32 PAYMENT APPLICATION 
 
The forms provided by TAMPA BAY WATER which shall be used by the CONTRACTOR in requesting 
partial or final payment. 
 
1.33 PERMIT ALLOWANCE 
 
The PERMIT ALLOWANCE is for TAMPA BAY WATER's use in reimbursing the CONTRACTOR 
for the actual cost of permit fees required by LAWS AND REGULATIONS necessary to perform the 
WORK.  This is a pass-through cost and no mark-ups are allowed on the PERMIT ALLOWANCE. 
 
1.34 PROGRESS REPORT 
 
A written report(s) indicating progress of the WORK, estimated date for delivery of materials, and 
proposed plan for recovery of any delays to the timing and sequence of WORK set forth in the 
PROGRESS SCHEDULE and proposed plan for recovery of any delays to the timing and sequence of 
WORK set forth in the PROGRESS SCHEDULE. 
 
1.35 PROGRESS SCHEDULE 
 
Schedule which shows the timing and sequence of CONTRACTOR'S proposed execution of the WORK 
and all subsequently issued updates thereto, after said updates have been reviewed and accepted by 
TAMPA BAY WATER. 
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1.36 PROJECT  
 
The name of the PROJECT is as identified in the AGREEMENT. 
 
1.37 PROJECT ALLOWANCE 
 
The PROJECT ALLOWANCE is solely for TAMPA BAY WATER'S use in the payment for changes in 
the WORK, where such changes have been approved pursuant to the CONTRACT DOCUMENTS. 
 
1.38 PROJECT REPRESENTATIVE 
 
The authorized representative(s) of the ENGINEER who is (are) assigned to the PROJECT or any part 
thereof. 
 
 
1.39 RECORD DRAWINGS 
 
DRAWINGS that are prepared by the ENGINEER reflecting as-built information provided by the 
CONTRACTOR on CONTRACTOR'S AS-BUILT CONTRACT DOCUMENTS. 
 
1.40 SHOP DRAWINGS 
 
All drawings, diagrams, illustrations, schedules, and other data prepared by or for the CONTRACTOR to 
illustrate some part of the WORK and all illustrations, brochures, standard schedules, performance charts, 
instructions, diagrams, and other data prepared by a SUPPLIER and submitted by the CONTRACTOR 
to illustrate items of material or equipment.   
 
1.41 SPECIFICATIONS 
 
The term "SPECIFICATIONS" refers to those written technical descriptions of materials, equipment, 
construction systems, standards and workmanship as applied to the WORK, and certain administrative 
details applicable thereto, all as identified in the AGREEMENT. Where standard specifications, common 
to the construction industry and to standard engineering practice, are referenced to or are otherwise 
applicable, the applicable portions of the most current versions of such standard specifications shall 
become a part of these CONTRACT DOCUMENTS.  If referenced standard specifications conflict with 
SPECIFICATIONS contained herein, the requirements contained herein shall control unless contrary to 
LAWS AND REGULATIONS. 
 
1.42 SUBCONTRACTOR 
 
An entity having a Contract with the CONTRACTOR for performing labor on the WORK on the 
PROJECT, or for performing both labor on the PROJECT and furnishing materials or equipment. 
 
1.43 SUBMITTAL 
 
The term SUBMITTAL includes SHOP DRAWINGS, tests, samples, PROGRESS SCHEDULES and 
other schedules, PROGRESS REPORTS and other reports, and any other documents required for 
submission by the CONTRACT DOCUMENTS. 
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1.44 SUBSTANTIAL COMPLETION 
 
SUBSTANTIAL COMPLETION shall be that degree of completion of the WORK or specified portion 
of the WORK in accordance with the CONTRACT DOCUMENTS, as specified in the General 
Conditions, Article II, Contract Time of the Agreement, certified by the ENGINEER and approved by 
TAMPA BAY WATER as evidenced by the ENGINEER’S issuance of a Certificate of Substantial 
Completion, sufficient to provide TAMPA BAY WATER, at its discretion, the full-time use of the 
WORK or PARTIAL UTILIZATION of a specified portion of the WORK for the purposes for which it 
was intended.  
 
1.45 SUPPLIER 
 
A manufacturer, fabricator, distributor, material man, or vendor having an agreement with the 
CONTRACTOR for furnishing materials or equipment for the PROJECT. 
 
1.46 TAMPA BAY WATER, A REGIONAL WATER SUPPLY AUTHORITY/OWNER  
 
TAMPA BAY WATER, A Regional Water Supply Authority is the OWNER of the WORK 
described in the CONTRACT DOCUMENTS.  The term "OWNER" and "TAMPA BAY 
WATER" are interchangeable 
 
1.47 UNCONTROLLABLE CIRCUMSTANCE 
 
Any act, event or condition affecting the PROJECT, CONTRACTOR or TAMPA BAY 
WATER to the extent that it materially and adversely affects: (i) the ability of either party to 
perform any obligation hereunder (except for payment obligations); or (ii) the cost of such 
party’s performance, if such act, event or condition is beyond the reasonable control and is not 
also the result of the willful or negligent act, error or omission or failure to exercise 
reasonable diligence on the party relying thereon as justification for not performing an 
obligation or complying with any condition required of such party under this AGREEMENT; 
 

(1) Inclusions. Subject to the foregoing, such acts or events include the following: 
  (a) an act of God, hurricane, landslide, lightning, earthquake, fire, flood, plague, 

tornadoes, (but not including reasonably anticipated weather conditions for the geographic 
area of the WORK site), explosion, sabotage or similar occurrence, acts of a public enemy, 
extortion, war, blockade or insurrection, riot or civil disturbance; 

  (b) a Change in Law; 
  (c) the failure of any appropriate governmental body or private utility having 

operational jurisdiction in the area in which the PROJECT is located to provide and 
maintain Utilities to the WORK site; 

  (d) any failure of title to the WORK site or any enforcement of any encumbrance on 
the site or on any improvements thereon not consented to in writing by, or arising out of 
any action or agreement entered into by, the party adversely affected thereby; 

  (e) the preemption of materials or services by a governmental body in connection 
with a public emergency or any condemnation or other taking by eminent domain of any 
portion of the PROJECT or WORK site; 

  (f) the presence at the WORK site of (i) subsurface structures, materials or conditions 
having archaeological significance; (ii) any habitat of endangered or similarly protected 
species;(iii) functioning subsurface structures at the site (to the extent not identified by 
TAMPA BAY WATER to CONTRACTOR); and (iv) subsurface conditions of which 
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CONTRACTOR, through the exercise of reasonable diligence, could not reasonably be 
expected to have notice; 

  (g) strikes by an organized union of the CONTRACTOR’S SUBCONTRACTOR’S;  
     (h)     the failure of TAMPA BAY WATER to obtain any permit or approval which is 
         TAMPA BAY WATER’S responsibility to obtain, on or prior to the dates set forth in the 
         Project Schedule. 
 

(2) Exclusions. It is specifically understood that none of the following acts or conditions shall 
constitute Uncontrollable Circumstances: 

  (a) general economic conditions, interest or inflation rates, or currency fluctuations or 
exchange rates; 

  (b) changes in the financial condition of TAMPA BAY WATER, CONTRACTOR or 
any SUBCONTRACTOR affecting the ability to perform their respective obligations; 

  (c) the consequences of error, neglect or omissions by the parties and any 
SUBCONTRACTOR in the performance of any WORK or responsibilities under this 
AGREEMENT; 

  (d) any increase for any reason in premiums charged by the CONTRACTOR’S 
insurers or the insurance markets generally for the required Insurance; 

  (e) the failure of CONTRACTOR to secure any patents or licenses in connection 
with the technology necessary to perform its obligations hereunder; 

  (f)  the failure of any SUBCONTRACTOR or SUPPLIER to furnish labor, materials, 
services or equipment for any reason other than for acts or events specifically included 
herein as Uncontrollable Circumstances; 

  (g) equipment failure except when due to acts or events specifically enumerated herein 
as Uncontrollable Circumstances; or 

  (h) any Change in Law with respect to the issuance of any permit or approval, the 
enactment of any statute, or the promulgation of any regulation affecting the standards or 
requirements of performance, the terms and conditions of which do not impose more 
stringent or burdensome requirements on the PROJECT or CONTRACTOR than in effect 
on the Effective Date of the Agreement. 

 
 
 
1.48 UNIT PRICE 
 
The price paid for units of WORK, which when performed, is measured and paid for on the basis of 
units. 
 
1.49 WORK 
 
The word "WORK" within these CONTRACT DOCUMENTS shall include all material, labor, services, 
documentation, tools, equipment, fuel, utilities, temporary facilities and all appliances, machinery, 
transportation, and appurtenances necessary to perform and complete the PROJECT in accordance with 
the CONTRACT DOCUMENTS, and such additional items not specifically indicated or described which 
can be reasonably inferred as belonging to the item described in the CONTRACT DOCUMENTS or 
indicated and as required by good practice to provide a complete and satisfactory system(s) or structure(s). 
 
1.50 WORKING HOURS 
 
WORKING HOURS shall mean the hours between 7:00 a.m. and 6:00 p.m., Monday through Friday, 
excluding legal holidays. Maintenance of equipment will be allowed outside of WORKING HOURS.  
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Other terms not defined herein shall have the meanings assigned to them elsewhere in the CONTRACT 
DOCUMENTS, and if not assigned and where the context will permit, as used or defined in the Florida 
Statutes. 
 
 
II. Contract Documents 
 
2.1 Intent of Contract Documents 
 
2.1.1. The CONTRACT DOCUMENTS comprise the entire agreement between TAMPA BAY 
WATER and the CONTRACTOR concerning the WORK.  The CONTRACT DOCUMENTS are 
complementary, and what is called for by one shall be as binding as if called for by all.  The intent of the 
CONTRACT DOCUMENTS is to describe a functionally complete PROJECT (or part thereof) to be 
constructed in accordance with the CONTRACT DOCUMENTS.  Any work, materials, or equipment 
that may reasonably be inferred from the CONTRACT DOCUMENTS as being required to produce the 
indicated result shall be supplied whether or not specifically called for, with no increase in the 
CONTRACT PRICE or extension of the CONTRACT TIME.  When words which have a customary 
technical or trade meaning are used to describe work, materials, or equipment, such words shall be 
interpreted in accordance with that meaning, unless a contrary definition appears in the CONTRACT 
DOCUMENTS, in which case the CONTRACT DOCUMENTS shall control. 
 
2.1.2. Whenever the terms "as ordered", "as directed", "as required", "as allowed", "AS APPROVED", 
or terms of like effect, or the adjectives "reasonable", "suitable", "acceptable", "proper", or "satisfactory", 
or adjectives of similar effect, are used to describe a requirement, direction, review, or judgment of the 
ENGINEER or TAMPA BAY WATER as to the WORK, it is intended that the requirement, direction, 
review, or judgment will be to evaluate the WORK for compliance with the CONTRACT 
DOCUMENTS.  
 
2.1.3. No use of any provision of any standard specification, manual, or code (whether or not expressly 
incorporated by reference in the CONTRACT DOCUMENTS), or SUPPLIERS' instructions, shall be 
effective to (a) change the duties and responsibilities of the CONTRACTOR, TAMPA BAY WATER, or 
ENGINEER, or any of their consultants, agents, or employees from those assigned in the CONTRACT 
DOCUMENTS, or (b) to assign to the CONTRACTOR, TAMPA BAY WATER, or ENGINEER, or 
any of their consultants, agents, or TAMPA BAY WATER employees, any duty or authority to supervise 
or direct the execution of the WORK or to assume responsibility contrary to the provisions of the 
CONTRACT DOCUMENTS. 
 
2.2 Priority of the Contract Documents 
 
2.2.1 In resolving inconsistencies or apparent conflicts among the CONTRACT DOCUMENTS, the 
first listed below shall take precedence and control over those following: 
  a. AGREEMENT 
  b. SUPPLEMENTARY CONDITIONS 
  c. GENERAL CONDITIONS 
  d. SPECIFICATIONS / DRAWINGS 
  e. FRONT-ENDS. 
 
2.2.2. In resolving inconsistencies between DRAWINGS and SPECIFICATIONS, CONTRACTOR 
shall be obligated to comply with the more costly or stringent requirement, as determined by TAMPA 
BAY WATER. Figure dimensions on DRAWINGS shall take precedence over scale dimensions.  Detailed 
DRAWINGS shall take precedence over general DRAWINGS. 
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2.3 Examination and Verification of Contract Documents 
 
2.3.1. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and 
compare the CONTRACT DOCUMENTS with each other, check and verify pertinent figures and all 
applicable field measurements, and compare and coordinate related requirements for WORK (i.e. location, 
dimensions, fit, completeness, consistency, etc.). 
 
2.3.2 The CONTRACTOR shall, immediately upon discovery, report in writing to the ENGINEER 
any conflict, error, omission, or ambiguity in the CONTRACT DOCUMENTS which the 
CONTRACTOR discovers, whether prior to or while performing the WORK, and shall obtain a written 
interpretation or clarification from the ENGINEER before proceeding with any affected WORK.  The 
ENGINEER shall promptly investigate the matter and until such interpretation or clarification is obtained 
from the ENGINEER, any WORK done by the CONTRACTOR which is directly or indirectly affected 
by same, will be at the CONTRACTOR'S risk and the CONTRACTOR shall bear all resultant costs and 
delays. 
 
2.4 Documents to be Kept on the Project Site 
 
2.4.1. The CONTRACTOR shall keep at least one copy of the CONTRACT DOCUMENTS on the 
PROJECT site in good order, available to TAMPA BAY WATER and its representatives.  The 
CONTRACTOR shall maintain on a daily basis at the PROJECT site, and make available to the 
ENGINEER on request, one current set of AS-BUILT CONTRACT DOCUMENTS which have been 
accurately marked by CONTRACTOR to indicate all modifications in the completed WORK that differ 
from the original CONTRACT DOCUMENTS.  As a condition precedent to FINAL COMPLETION of 
the WORK, the CONTRACTOR shall give the ENGINEER one complete set of these AS-BUILT 
CONTRACT DOCUMENTS. 
 
2.5 Additional Contract Documents 
 
2.5.1. The ENGINEER shall furnish to the CONTRACTOR _____ sets of sealed DRAWINGS and 
one (1) reproducible set of the CONTRACT DOCUMENTS. 
 
2.6 Ownership of Contract Documents 
 
2.6.1. All portions of the CONTRACT DOCUMENTS, and copies thereof furnished by the 
ENGINEER are the property of TAMPA BAY WATER.  They are not to be used on other work and are 
to be returned to the ENGINEER at the completion of the WORK with the exception of the 
CONTRACTOR'S record set.  Any reuse or adaptation of these materials by CONTRACTOR without 
specific written permission by TAMPA BAY WATER is expressly prohibited and shall be at the risk of 
the CONTRACTOR and without liability or legal expense to TAMPA BAY WATER or ENGINEER. 
The CONTRACTOR shall hold TAMPA BAY WATER and ENGINEER harmless from any and all 
damages and claims, including reasonable attorneys' fees and legal assistants' fees, for such unauthorized 
use. 
 
III. The Engineer 
 
3.1 Authority of the Engineer 
 
3.1.1. The ENGINEER shall be a representative of TAMPA BAY WATER during the CONTRACT 
TIME for performance of the WORK.  The ENGINEER shall have authority to reject WORK which 
does not conform to the CONTRACT DOCUMENTS.  However, the ENGINEER'S authority shall not 
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affect the CONTRACTOR'S responsibility to perform the WORK in accordance with the CONTRACT 
DOCUMENTS.   
 
3.2 Duties and Responsibility of the Engineer 
 
3.2.1. The ENGINEER shall make visits to the PROJECT site at intervals appropriate to the various 
stages of construction to observe the progress and quality of the WORK and to determine if the WORK 
is proceeding in accordance with the CONTRACT DOCUMENTS.  Visits and observations made by the 
ENGINEER are solely for the benefit of TAMPA BAY WATER and shall not relieve the 
CONTRACTOR of its obligations, including, but not limited to, the CONTRACTOR'S obligations to 
conduct comprehensive inspections of the WORK and to furnish materials and perform acceptable work, 
and to provide adequate safety precautions, all in accordance with the CONTRACT DOCUMENTS. 
 
3.2.2. The ENGINEER shall respond, in writing, within 21 days of receipt (unless more time is 
reasonably required for response), to all claims by TAMPA BAY WATER or the CONTRACTOR 
required for performance of the WORK and requests for clarification or interpretation of the 
CONTRACT DOCUMENTS.  The ENGINEER'S response shall be of factual and/or technical nature, 
and shall not include the legal interpretation of the CONTRACT DOCUMENTS. 
 
3.2.3. The ENGINEER may assign one or more PROJECT REPRESENTATIVES to observe the 
WORK.  It is understood that such PROJECT REPRESENTATIVES shall have authority to issue 
NOTICES of non-conformance and make decisions within the limitations of authority of the 
ENGINEER.  The CONTRACTOR shall furnish all reasonable assistance required by the ENGINEER 
or PROJECT REPRESENTATIVE for proper observation of the WORK.  Observations by the 
PROJECT REPRESENTATIVE shall not relieve the CONTRACTOR of its obligations including, but 
not limited to, the CONTRACTOR'S obligation to conduct comprehensive inspections of the WORK 
and to furnish materials and perform work, and to provide adequate safety precautions, all in accordance 
with the CONTRACT DOCUMENTS. 
 
3.2.4. On-site observations by the ENGINEER, PROJECT REPRESENTATIVES and other 
assistants shall not relieve the CONTRACTOR from its obligation to perform the WORK in accordance 
with the CONTRACT DOCUMENTS, nor constitute acceptance of DEFECTIVE WORK, nor give rise 
to any duty on their part to make the observations for the benefit of the CONTRACTOR. 
 
3.2.5. The ENGINEER shall review SUBMITTALS within the times specified in the General 
Requirements, or if not specified, within 21 days of receipt (unless more time is reasonably required for 
review) for conformance with the design of the PROJECT and for compliance with the CONTRACT 
DOCUMENTS.  The ENGINEER'S review shall not extend to means, methods, techniques, sequences, 
nor to procedures of construction (except where a specific means, method, technique, sequence, or 
procedure of construction is indicated in or required by the CONTRACT DOCUMENTS), nor to safety 
precautions or programs incident thereto. 
 
3.3 Rejected Work 
 
3.3.1. The ENGINEER shall have authority to disapprove or reject WORK at any time during the 
performance of the WORK, which the ENGINEER believes to be DEFECTIVE; or to require special 
inspection or testing of the WORK, whether or not the WORK is fabricated, installed, or completed.  The 
ENGINEER'S authority does not relieve the CONTRACTOR from its responsibility to perform in 
accordance with the CONTRACT DOCUMENTS.  When the CONTRACTOR is notified by the 
ENGINEER of rejection of DEFECTIVE WORK, the CONTRACTOR shall take immediate action to 
correct same. 
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3.3.2. All DEFECTIVE WORK, whether discovered before or after FINAL COMPLETION, shall be 
removed and replaced by the CONTRACTOR, without cost to TAMPA BAY WATER, with WORK 
which shall conform to the CONTRACT DOCUMENTS. Failure on the part of the ENGINEER to 
condemn or reject DEFECTIVE WORK shall not be construed to imply acceptance of such WORK.  
TAMPA BAY WATER shall reserve and retain all of its rights and remedies at law or equity against the 
CONTRACTOR and its Surety for correction of or damages arising from any and all DEFECTIVE 
WORK. 
 
3.4 Lines and Grades 
 
3.4.1. Lines and grades shall be established as provided in the DRAWINGS or the Supplementary 
Conditions.  All information, stakes or marks shall be carefully preserved by the CONTRACTOR, and if 
the information, stakes or marks are destroyed or removed, all such information, stakes or marks shall be 
replaced at the CONTRACTOR'S expense. 
 
3.5 Detail Drawings and Instructions 
 
3.5.1. If required, the ENGINEER shall furnish within 21 days (unless more time is reasonably 
required), in writing, additional instructions by means of DRAWINGS or otherwise, as required for the 
proper execution of the WORK. All such DRAWINGS and instructions shall be in writing and consistent 
with the CONTRACT DOCUMENTS. 
 
 
IV. The Contractor and Its Employees 
 
4.1 Contractor 
 
4.1.1. The CONTRACTOR shall independently perform all WORK included in the CONTRACT 
DOCUMENTS and shall not be considered an agent of TAMPA BAY WATER or of the ENGINEER, 
nor shall the CONTRACTOR'S SUBCONTRACTORS, SUPPLIERS, or employees be agents of 
TAMPA BAY WATER or of the ENGINEER. 
 
4.1.2. The CONTRACTOR shall provide competent, suitably qualified and reliable personnel, 
SUBCONTRACTORS, and SUPPLIERS to survey and lay-out the WORK and furnish and perform the 
WORK in accordance with the CONTRACT DOCUMENTS. 
 
4.2 Subcontractors and Suppliers 
 
4.2.1. The CONTRACTOR shall be responsible and liable to TAMPA BAY WATER for the acts and 
omissions of CONTRACTOR'S employees, agents, and SUBCONTRACTORS and SUPPLIERS and 
their respective employees. 
 
4.2.2. The CONTRACTOR shall list each SUBCONTRACTOR or SUPPLIER whom the 
CONTRACTOR intends to award a subagreement, other than those SUBCONTRACTORS or 
SUPPLIERS previously listed in the BID, by submitting to TAMPA BAY WATER in writing, for each 
additional SUBCONTRACTOR and SUPPLIER, the same information required to be set forth in the 
BID. 
 
4.2.3. Work performed by a SUBCONTRACTOR or SUPPLIER shall be through an appropriate 
written subagreement which expressly binds the SUBCONTRACTOR or SUPPLIER to the terms and 
conditions of the CONTRACT DOCUMENTS for the express benefit of TAMPA BAY WATER, and 
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requires each of them to assume toward the CONTRACTOR all of the obligations which the 
CONTRACTOR assumes toward TAMPA BAY WATER. 
 
4.2.4. The CONTRACTOR shall deliver to TAMPA BAY WATER a copy of each subagreement with 
a SUBCONTRACTOR or SUPPLIER within fifteen (15) DAYS after receiving the NOTICE TO 
PROCEED or the execution of the subagreement, as applicable.   
 
4.2.5. The CONTRACTOR shall perform (with the CONTRACTOR'S own employees) not less than 
_______ percent (___%) of the difference between the CONTRACT PRICE minus the cost of materials 
for the PROJECT. 
 
4.2.6. Nothing contained in the CONTRACT DOCUMENTS or any subagreement shall create any 
contractual relationship between any SUBCONTRACTOR or SUPPLIER and TAMPA BAY WATER or 
ENGINEER.  Provided, however, TAMPA BAY WATER shall be named an intended third party 
beneficiary under all such subagreements. 
 
4.3 Equal Opportunity 
 
4.3.1. At all times during the performance of the WORK, CONTRACTOR shall comply with Title VII 
of the Civil Rights Act of 1964, and the Florida Civil Rights Act of 1992.  The CONTRACTOR shall not 
discriminate against any employee or applicant for employment because of race, color, religion, sex, 
national origin, age, handicap, or marital status.  The CONTRACTOR shall take affirmative action to 
ensure that employment applications are used and that employees are treated without regard to their race, 
color, religion, sex, national origin, age, handicap or marital status for employment, upgrading, demotion, 
or transfer; recruitment advertising; layoff or termination; rates of pay, or other forms of compensation; 
and selection for training, including apprenticeship. The CONTRACTOR agrees to post in conspicuous 
places, available to employees and applicants for employment, notices setting forth the provisions of this 
non-discrimination clause. 
 
4.3.2. The CONTRACTOR shall state in all solicitations or advertisements for employment placed by 
or on behalf of the CONTRACTOR that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, national origin, age, handicap, or marital status. 
 
4.4 Indemnity 

4.4.1. In consideration of One Hundred Dollars ($100.00) separately allocated from the first 
consideration paid hereunder, and other good and valuable consideration, including TAMPA BAY 
WATER'S execution of the CONTRACT, the sufficiency of which is hereby acknowledged by 
CONTRACTOR, CONTRACTOR shall indemnify and hold harmless TAMPA BAY WATER, its 
officers, employees, agents, representatives and consultants from and against all liabilities, costs, losses, 
and damages (including but not limited to all reasonable attorneys) to the extent caused by the negligence, 
recklessness or intentional wrongful conduct of CONTRACTOR, any SUBCONTRACTOR, or any 
individual or entity directly or indirectly employed or utilized by CONTRACTOR in the performance of 
the WORK under this AGREEMENT.  This indemnification shall also include all liabilities, damages, 
losses and costs, including but not be limited to, reasonable attorneys' fees arising out of any infringement 
of patents or copyrights incident to performing the WORK by the CONTRACTOR, any 
SUBCONTRACTOR or any person or organization employed by CONTRACTOR to perform or furnish 
any of the WORK, or anyone for whose acts any of them may be liable 
 
4.4.2. With respect to all claims against TAMPA BAY WATER or the ENGINEER by any employee 
of the CONTRACTOR, the indemnification obligation under this Article shall not be limited in any way 
by any limitation on the amount or type of damages, compensation or benefits payable by or for the 
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CONTRACTOR (or any SUBCONTRACTOR or SUPPLIER) under workers' compensation, disability 
benefit or other employee benefit acts. 
 
4.4.3. The separate consideration recited in paragraph 4.4.1 above is in consideration of the 
indemnification obligation set forth in this Article 4.4, as well as any other indemnification provided by 
CONTRACTOR under the CONTRACT DOCUMENTS. 
 
4.4.4 CONTRACTOR acknowledges and agrees its indemnification obligations under paragraph 4.4.1 
shall be effective and fully enforceable even if any party indemnified hereunder is partially at fault or 
responsible for the claim; provided, however, CONTRACTOR shall not be liable or responsible for 
indemnifying any claim which is the result of the sole negligence of TAMPA BAY WATER, ENGINEER 
or any other party indemnified under paragraph 4.4.1. 
 
4.5 Bonds and Insurance 
 
 A. Performance Bonds, Payment Bonds and Other Bonds 
 
4.5.1. The CONTRACTOR shall furnish Performance Bonds and Payment Bonds, each in an amount 
at least equal to the CONTRACT PRICE, in accordance with the requirements of Sections 255.05, 
Florida Statutes, as security for the faithful performance and payment of all CONTRACTOR'S obligations 
under the CONTRACT DOCUMENTS.  These Bonds shall be in the forms specified in the 
CONTRACT DOCUMENTS.  The CONTRACTOR shall also furnish any other bonds required in the 
Supplementary Conditions.  All bonds shall be executed by such sureties as are named in the current list of 
"Companies Holding Certificates of Authority as Acceptable Reinsuring companies" as published in 
Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department.  Attorneys-in-
Fact who sign Bonds shall attach a certified copy of their Power of Attorney. 
 
 B. The Contractor's Insurance - General 
 
4.5.2. The CONTRACTOR shall purchase and maintain the coverage specified in this Article and the 
Supplementary Conditions, and shall be written for not less than the limits of coverage specified in the 
Supplementary Conditions.  The CONTRACTOR shall submit certificates to TAMPA BAY WATER 
itemizing the policies issued, limits of coverage, expiration dates and endorsements provided, using the 
form provided in the CONTRACT DOCUMENTS.  
 
4.5.3. The CONTRACTOR shall not start or continue to perform any WORK unless it has in full force 
and effect all required insurance as per the CONTRACT DOCUMENTS.  The CONTRACTOR shall 
submit the insurance certificates provided with these CONTRACT DOCUMENTS for review by 
TAMPA BAY WATER prior to performing any WORK.  All SUBCONTRACTORS and SUPPLIERS 
performing WORK on the PROJECT shall provide the same types and limits of insurance as is required 
of the CONTRACTOR hereunder, unless otherwise expressly waived in writing by TAMPA BAY 
WATER. 
 
4.5.4. Insurance shall be provided by insurance companies authorized to transact business and which 
have an agent for service of process in the State of Florida, having at least an "A-" Best's Rating and a 
Class VIII or better financial size category in accordance with the most current A.M. Best Company 
rating. 
 
4.5.5. All the policies of insurance shall be endorsed to provide that any failure of the CONTRACTOR 
to comply with any provisions will not prejudice coverage for TAMPA BAY WATER.  Deductible 
amounts shall be reduced or eliminated upon TAMPA BAY WATER'S written request in which case 
CONTRACTOR shall be entitled to payment of any additional costs for such reduction or elimination of 
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deductibles in accordance with paragraph 7.2 of these General Conditions.  The insurer's costs of 
providing the insured(s) a defense at trial in bankruptcy proceedings, and/or appeal, including attorneys' 
fees, and legal assistants' fees, shall not be included within the limits of the policy coverage, but shall 
remain the insurer's separate responsibility. 
 
4.5.6. To the fullest extent commercially available, all the policies of insurance shall be endorsed to 
provide that the coverage afforded will not be cancelled, adversely changed or renewal refused until at 
least thirty (30) DAYS' prior written NOTICE has been given to TAMPA BAY WATER and the 
ENGINEER by certified mail, return receipt requested. Should any coverage approach expiration during 
the period in which it is to remain in full force and effect, it shall be renewed prior to its expiration, and 
certificate filed with TAMPA BAY WATER at least thirty (30) DAYS prior to expiration.  TAMPA BAY 
WATER and ENGINEER, their officers, agents, and employees shall be named as Additional Insured(s) 
on the CONTRACTOR'S and any SUBCONTRACTOR'S commercial general liability, comprehensive 
automobile liability insurance, umbrella/excess liability and builder’s risk policies for any claims arising out 
of work performed under the CONTRACT DOCUMENTS. 
 
4.5.7. In case of the breach of any provision of this Article, TAMPA BAY WATER, at its option, may 
take out and maintain, at the expense of the CONTRACTOR, such insurance as TAMPA BAY WATER 
may deem proper and may deduct the cost of such insurance from any monies which may be due or 
become due the CONTRACTOR under the CONTRACT DOCUMENTS. 
 
4.5.8. In carrying out any of the provisions of the CONTRACT DOCUMENTS or in exercising any 
authority granted by the CONTRACT DOCUMENTS, there will be no personal liability upon any board 
member, officer, employee or agent of TAMPA BAY WATER. 
 
 C. The Contractor's Liability Insurance 
 
4.5.9. The CONTRACTOR shall purchase and maintain commercial general liability and other 
insurance appropriate for the WORK, in the limits of at least those specified in the Supplementary 
Conditions, and which shall provide protection from claims itemized below which may arise out of or 
result from the CONTRACTOR'S performance and furnishing of the WORK and the CONTRACTOR'S 
other obligations under the CONTRACT DOCUMENTS, whether the WORK and the obligations be 
performed or furnished by the CONTRACTOR, SUBCONTRACTOR or any SUPPLIER, to wit: 
 
 a. Claims under workers' compensation, disability benefits, and other applicable similar employee 
benefits acts; 
 
 b. Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
CONTRACTOR'S employees; claims for damages because of bodily injury, sickness or disease, or death 
of any person other than the CONTRACTOR'S employees; claims for damages insured by personal injury 
liability coverage sustained by any person as a result of an offense directly or indirectly related to the 
employment of such person by the CONTRACTOR, or by any other person for any other reason; claims 
for damages, other than to the WORK itself, because of injury to or destruction of tangible property 
wherever located, including loss of use; claims arising by operation of LAWS AND REGULATIONS for 
damages because of bodily injury or death of any person or for damage to property; and 
 
 c. Claims for damages because of bodily injury or death of any person, or property damage arising 
out of ownership, maintenance, operation, use of loading and unloading of any owned, hired or non-
owned motor vehicle used in the WORK, including employee non-ownership use. 
 
4.5.10. The CONTRACTOR'S liability insurance shall include contractual liability coverage sufficient to 
cover the CONTRACTOR'S indemnification obligations under the CONTRACT DOCUMENTS. The 
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CONTRACTOR agrees to pay on behalf of TAMPA BAY WATER, and to provide and pay for a defense 
for all claims covered by the CONTRACTOR'S obligations under the indemnification provisions. 
 
4.5.11. The CONTRACTOR'S liability insurance shall be endorsed to include as additional insured: 
TAMPA BAY WATER, the ENGINEER, their consultants, any subsidiaries or affiliates, and each of 
their directors, officers, shareholders, agents, or employees.  The insurance afforded to these additional 
insured shall be primary insurance, and neither the coverage nor the amount of insurance provided under 
the CONTRACTOR'S policies shall be reduced or prorated by the existence of any other insurance 
applicable to any loss they may have sustained. If the SUBCONTRACTORS and SUPPLIERS do not 
purchase and maintain the coverage specified in this Article or the Supplementary Conditions, they shall 
be included in the CONTRACTOR'S policies as additional insured. 
 
4.5.12 The CONTRACTOR'S liability insurance shall remain in effect until three (3) years after FINAL 
COMPLETION and at all times after that when the CONTRACTOR may be correcting or removing and 
replacing DEFECTIVE WORK.  Evidence of insurance shall be furnished to TAMPA BAY WATER 
yearly. 
 
4.5.13. These requirements shall not be construed to limit the liability of the CONTRACTOR or its 
insurers.  TAMPA BAY WATER does not represent that the specified coverage or limits of insurance are 
sufficient to protect the CONTRACTOR'S interests or liabilities. 
 
 D. Property Insurance 
 
4.5.14. The CONTRACTOR shall purchase and maintain builder's risk "all risk" completed value 
insurance coverage for physical loss or damage upon the WORK at the PROJECT site to its full insurable 
value, including completed WORK, and WORK in progress.  This insurance shall list TAMPA BAY 
WATER as an additional insured and shall include the interests of the CONTRACTOR, 
SUBCONTRACTORS and SUPPLIERS, the ENGINEER, and TAMPA BAY WATER'S and the 
ENGINEER'S consultants in the WORK, all of whom shall be listed as additional insured. At a 
minimum, and not by way of limitation, it shall insure against extended coverage, perils of fire, lightning, 
windstorm, flood, rain, hail, explosions, riot, tornado, hurricane, sink holes, theft, vandalism and malicious 
mischief, collapse and water damage and shall include damages, losses and expenses arising out of or 
resulting from any insured loss incurred in the repair or replacement of any insured property (including 
but not limited to fees and charges of engineers, architects, attorneys and other professionals).  If not 
covered under the "all risk" insurance, the CONTRACTOR shall purchase and maintain similar property 
insurance on parts of the WORK stored on and off the PROJECT site or in transit whether or not such 
WORK is included in a PAYMENT APPLICATION.  The policy shall be endorsed to permit use or 
occupancy by TAMPA BAY WATER prior to FINAL COMPLETION.  The property insurance may 
have a deductible amount, which shall be borne by the CONTRACTOR, not exceeding $25,000.00.  The 
property insurance shall comply with the requirements of this Article.   
 

E. Waiver of Subrogation Rights 
 
4.5.15. TAMPA BAY WATER and the CONTRACTOR intend that all policies of insurance shall 
protect TAMPA BAY WATER, the CONTRACTOR, and the ENGINEER, provide primary coverage 
for all losses and damages caused by the perils covered.  Accordingly, all such policies shall be endorsed to 
provide that in the event of payment of any loss or damage the insurer shall have no rights of subrogation 
or other recovery against any of the parties named as insured or additional insured, and if the insurers 
require separate waiver forms to be signed by the ENGINEER or TAMPA BAY WATER'S and the 
ENGINEER'S consultants, TAMPA BAY WATER will obtain separate waiver forms, and if such forms 
are required of any SUBCONTRACTOR or SUPPLIER, the CONTRACTOR will so obtain them. 
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4.6 Taxes and Charges 
 
4.6.1. The CONTRACTOR shall pay any and all sales and use taxes and all withholding taxes, whether 
State or Federal, and pay all Social Security charges and also all State Unemployment Compensation 
charges, and pay or cause to be withheld, as the case may be, any and all taxes, charges, fees, or sums 
whatsoever, which are now required to be paid or withheld under any laws, unless otherwise modified in 
the Supplementary Conditions. 
 
4.6.2. TAMPA BAY WATER reserves the right to implement an Owner’s Direct Purchase  sales tax 
savings program with respect to the PROJECT.  In such event, CONTRACTOR shall cooperate and 
assist TAMPA BAY WATER, at no additional cost, with respect to the implementation of that sales tax 
savings program.  TAMPA BAY WATER and CONTRACTOR shall work together to identify particular 
pieces of equipment and material that are suitable for direct purchase by TAMPA BAY WATER.  As such 
items are identified, TAMPA BAY WATER shall issue purchase orders, in accordance with a schedule 
mutually acceptable to TAMPA BAY WATER and CONTRACTOR, to the appropriate SUPPLIERS of 
such items for the direct purchase of those items by TAMPA BAY WATER.  TAMPA BAY WATER 
shall pay the SUPPLIER of such items directly and the title for such items shall pass directly from the 
SUPPLIER to TAMPA BAY WATER.  Notwithstanding the foregoing, CONTRACTOR shall remain 
responsible for the ordering, scheduling, coordinating, insuring, delivery, unloading, storage, installation, 
operation, and warranties of all such direct purchase items, as if CONTRACTOR had purchased the items 
itself for incorporation into the WORK.  In that regard, TAMPA BAY WATER shall assign to 
CONTRACTOR all contract and warranty rights TAMPA BAY WATER may have against any such 
SUPPLIER, so as to permit CONTRACTOR to assert warranty or other contract claims for defective or 
nonconforming materials or equipment directly against the SUPPLIER.  As TAMPA BAY WATER 
issues purchase orders to the SUPPLIERS of such items, TAMPA BAY WATER and CONTRACTOR 
shall execute a CHANGE ORDER which deducts from the CONTRACT PRICE the amount being paid 
by TAMPA BAY WATER, plus the amount of sales tax that otherwise would have been paid on such 
items.  As an inducement to CONTRACTOR to more fully cooperate and facilitate this sales tax savings 
program, CONTRACTOR shall receive as a bonus, at the time final payment is to be made hereunder, a 
sum equal to _____ percent (___%) of the total amount of sales tax saved by TAMPA BAY WATER as a 
result of these direct purchases. 
 
4.7 Codes, Ordinances, Permits, and Licenses 
 
4.7.1. The CONTRACTOR shall keep itself fully informed of all applicable LAWS AND 
REGULATIONS, which in any manner affect the WORK. All permits, licenses, inspection fees, impact 
fees, and other costs necessary for performance of, compliance with, and/or completion of the WORK 
shall be obtained and paid for by the CONTRACTOR, unless otherwise modified in the Supplementary 
Conditions. 
 
4.7.2. If TAMPA BAY WATER has obtained and paid for any permits or licenses applicable to the 
WORK, the CONTRACTOR shall meet all requirements of those permits and licenses. The 
CONTRACTOR shall bear all costs arising from the CONTRACTOR'S responsibilities under this 
Article. 
 
4.7.3 All WORK is to be performed by CONTRACTOR in accordance with the most current 
applicable LAWS AND REGULATIONS.  Provided, however, in the event of any changes to any 
applicable LAWS AND REGULATIONS that take effect after the date CONTRACTOR submitted its 
PROPOSAL to TAMPA BAY WATER, and under the circumstances it is not reasonable to assume that 
CONTRACTOR was or should have been aware of such changes, and CONTRACTOR provides 
NOTICE to ENGINEER of the changes and ENGINEER thereupon directs CONTRACTOR in 
writing to perform the WORK in accordance with such changes, and such changes impact the time 
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and/or cost of CONTRACTOR’S performance of the WORK, a CHANGE ORDER or CHANGE 
AUTHORIZATION shall be issued with respect to such changes. 
 
4.8 Superintendence 
 
4.8.1. The CONTRACTOR shall keep at the PROJECT site, supervisory personnel who shall direct the 
WORK in a competent manner, applying the skills, expertise and attention necessary to perform the 
WORK in accordance with the CONTRACT DOCUMENTS.  The CONTRACTOR shall designate in 
writing, before starting WORK, a competent PROJECT superintendent who shall be an employee of the 
CONTRACTOR and shall have complete authority to represent and to act for the CONTRACTOR.  The 
CONTRACTOR shall notify TAMPA BAY WATER and ENGINEER in writing prior to any change in 
superintendent assignment.  If TAMPA BAY WATER objects to the CONTRACTOR'S superintendent, 
the CONTRACTOR shall submit a replacement superintendent at no increase in CONTRACT PRICE 
nor extension in CONTRACT TIME.  The CONTRACTOR shall be responsible for all construction 
means, methods, techniques, sequences, and procedures, and for providing adequate safety precautions 
and coordinating all portions of the WORK. 
 
4.8.2. If TAMPA BAY WATER or the ENGINEER objects to any of the CONTRACTOR'S 
personnel, by reason of being unfit, incompetent, unskilled, disorderly, intemperate, or otherwise 
hindering the WORK, the CONTRACTOR shall promptly correct the problem and, if required by 
TAMPA BAY WATER or the ENGINEER, remove such personnel from the WORK.  Failure to 
comply with this provision shall constitute a material breach of the CONTRACT and be grounds for 
withholding payment. 
 
4.9 Reception of ENGINEER'S Communications 
 
4.9.1. The CONTRACTOR'S REPRESENTATIVE at the PROJECT site shall have authority to act 
on behalf of and contractually bind the CONTRACTOR.  All communications given to the 
CONTRACTOR'S REPRESENTATIVE shall be deemed given to the CONTRACTOR.  
Communications of major importance will be confirmed in writing upon request from the 
CONTRACTOR. 
 
4.9.2. The ENGINEER may schedule PROJECT meetings for the purposes of discussing and resolving 
matters concerning the various elements of the WORK.  The time and place for these meetings and the 
names of persons required to be present shall be determined by TAMPA BAY WATER and the 
ENGINEER.  The CONTRACTOR shall comply with these attendance requirements and shall also 
require its SUBCONTRACTORS and SUPPLIERS to comply. 
 
4.10 Safety 
 
4.10.1. The CONTRACTOR shall be solely responsible for the condition of the PROJECT site, 
including safety of all persons and property during performance of the WORK.  This requirement shall 
apply continuously and not be limited to normal WORKING HOURS.  Safety provisions shall conform 
to U.S. Department of Labor (OSHA), and all other applicable LAWS AND REGULATIONS, as well as 
all applicable safety rules and regulations promulgated by TAMPA BAY WATER from time to time.  
Where any of these are in conflict, the more stringent requirement shall be followed. The 
CONTRACTOR'S failure to thoroughly familiarize itself with the aforementioned safety provisions shall 
not relieve it from compliance with the obligations and penalties set forth therein 
 
4.10.2. The CONTRACTOR shall develop and maintain for the duration of this PROJECT, a safety 
program, and a written safety plan specific to the PROJECT that will effectively incorporate and 
implement all safety provisions required by any LAWS AND REGULATIONS.  The CONTRACTOR 
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shall appoint an employee assigned to the WORK, who shall be responsible to supervise and enforce 
compliance with the safety program. 
 
4.10.3. The CONTRACTOR, as a part of its safety program, shall maintain at its office or other 
prominent place at the PROJECT site, the written safety plan and safety equipment applicable to the 
WORK as prescribed by the aforementioned authorities and all articles necessary for giving first aid to the 
injured.  The written safety plan shall establish the procedures for the immediate removal to a hospital or a 
doctor's care of persons (including employees) who may be injured on the PROJECT site. 
 
4.10.4. The CONTRACTOR must give TAMPA BAY WATER and the ENGINEER prompt NOTICE 
of all accidents or injuries whatsoever arising out of, or in connection with, the performance of the 
WORK, whether on or adjacent to the PROJECT site, giving full details in writing, including statements 
of witnesses.  The prompt NOTICE required hereunder shall be given within 24 hours with respect to 
any injuries, and within two (2) working days as to all other accidents. 
 
4.10.5. If a claim is made by anyone against the CONTRACTOR or any SUBCONTRACTOR for any 
reason, including, but not limited to, any accident, the CONTRACTOR shall give TAMPA BAY WATER 
and the ENGINEER prompt NOTICE, giving full details of the claim. 
 
4.11 Protection of Work and Property 
 
4.11.1. The CONTRACTOR shall have full responsibility for locating all underground utilities in 
advance of excavation (whether they are indicated on the CONTRACT DOCUMENTS or indicated by 
visible markers); scheduling excavation and uncovering in advance, unless it conflicts with WORK already 
uncovered; shoring, blocking, and protecting the underground utilities; repairing any damage done to the 
satisfaction of TAMPA BAY WATER or the owners of those underground utilities; giving prompt 
NOTICE to TAMPA BAY WATER and the ENGINEER of any newly discovered underground utility; 
and the safety, protection and repairing of any damage done to any affected WORK.  All costs involved 
and time required to perform these responsibilities shall be considered as having been included in the 
CONTRACT PRICE and in the PROGRESS SCHEDULE for performing the WORK within the 
CONTRACT TIME; except that in the case of newly-discovered underground utilities, those costs and 
times shall, upon proper documentation, be considered pursuant to the General Conditions, Article 6.8. 
Differing Site Conditions, for adjustment of the CONTRACT PRICE and/or the CONTRACT TIME. 
 
4.11.2. The CONTRACTOR shall at all times safely guard and protect from damage TAMPA BAY 
WATER'S property, property on which the PROJECT is located if not owned by TAMPA BAY 
WATER, adjacent property, and its own WORK from injury or loss.  The CONTRACTOR shall provide 
all facilities required for protection of the WORK according to all LAWS AND REGULATIONS and 
local conditions. 
 
4.11.3. The CONTRACTOR shall protect its WORK and materials from damage due to the nature of 
the WORK, the natural elements, carelessness of others, or from any cause, until FINAL 
COMPLETION of the WORK. 
 
4.11.4. The CONTRACTOR shall notify owners of adjacent property (including underground utility 
owners) not less than 48 hours, or the time period required by LAWS AND REGULATIONS, whichever 
period is longer, prior to the WORK affecting the property, and shall coordinate and cooperate with them 
in the location, protection, removal, relocation, and/or replacement of their property.  All damage, injury 
or loss to property caused, directly or indirectly, in whole or part, by the CONTRACTOR, any 
SUBCONTRACTOR or SUPPLIER or anyone for whose acts any of them may be liable, shall be 
remedied at the CONTRACTOR'S expense.  The CONTRACTOR shall shore up, brace, underpin, and 
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protect as may be necessary, all foundations and other parts of all existing structures adjacent to the 
PROJECT site. 
 
4.12 Responsibility of Contractor to Act in Emergency 
 
4.12.1. In case of an emergency which threatens loss or injury to persons or property, the 
CONTRACTOR shall take appropriate remedial action, without previous instructions from TAMPA 
BAY WATER or ENGINEER, as the situation may warrant, and immediately provide NOTICE to 
TAMPA BAY WATER and the ENGINEER of its action.  Any claim for compensation by the 
CONTRACTOR, together with substantiating documentation in regard to expense caused by emergency 
acts, shall be submitted to TAMPA BAY WATER and the ENGINEER and the amount of 
compensation if any, shall be determined by mutual agreement. 
 
4.13 Materials and Appliances 
 
4.13.1. Unless otherwise modified in the Supplementary Conditions, all materials to be incorporated into 
the WORK shall be new.  The CONTRACTOR shall furnish satisfactory evidence to the ENGINEER as 
to the kind and quality of materials. 
 
4.13.2. In selecting and/or approving equipment and materials for installation in the PROJECT, neither 
TAMPA BAY WATER nor the ENGINEER shall be responsible for injuries or claims resulting from 
failure of the equipment or material to comply with LAWS AND REGULATIONS and applicable 
federal, state, and local safety codes or requirements, or other applicable safety requirements, or failure 
due to the WORK being DEFECTIVE. 
 
4.14 Contractors' and Manufacturers' Compliance with State Safety Laws and Regulations, 
OSHA, and Other Code Requirements 
 
4.14.1. The completed WORK shall include all necessary permanent safety devices, such as machinery 
guards and similar safety items required by the state and federal (OSHA) industrial authorities and other 
LAWS AND REGULATIONS.  Further, any features of the WORK subject to such safety regulations 
shall be fabricated, furnished, and installed (including installation of TAMPA BAY WATER-furnished 
equipment) in compliance with these requirements.  SUBCONTRACTORS and SUPPLIERS shall be 
held responsible for compliance with the requirements included herein.  The CONTRACTOR shall notify 
all SUPPLIERS and SUBCONTRACTORS of the provisions of this Article. 
 
4.15 Submittals 
 
4.15.1. After checking and verifying all field measurements and after complying with all applicable 
procedures, CONTRACTOR shall submit to the ENGINEER for its review all SUBMITTALS, which 
shall bear a stamp or specific written indication that the CONTRACTOR has satisfied CONTRACTOR'S 
responsibilities under the CONTRACT DOCUMENTS with respect to SUBMITTALS.  All 
SUBMITTALS shall be promptly submitted by CONTRACTOR so as to cause no delay to the 
completion of the WORK.  All SUBMITTALS shall be identified as ENGINEER may require.  The data 
shown shall be complete with respect to quantities, dimensions, specified performance, and design criteria, 
materials, and similar data sufficient to enable ENGINEER to review the information. 
 
4.15.2. All SUBMITTALS shall be identified clearly as to material, SUPPLIER, pertinent data such as 
catalog numbers, and the use for which it is intended.  The CONTRACTOR shall review all 
SUBMITTALS prior to submission, for compliance with the CONTRACT DOCUMENTS and shall 
provide specific written certification of compliance. 
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4.15.3. Before each submission, the CONTRACTOR shall have determined and verified all quantities, 
dimensions, specified performance criteria, installation requirements, materials, catalog numbers, and 
similar data with respect thereto and reviewed and coordinated each SUBMITTAL with other 
SUBMITTALS and with the requirements of the WORK and for compliance with the CONTRACT 
DOCUMENTS.  At the time of each submission, CONTRACTOR shall provide specific written 
NOTICE of each variation that the SUBMITTAL may have from the requirements of the CONTRACT 
DOCUMENTS, and in addition, shall cause a specific notation of each such variation to be made on each 
SUBMITTAL submitted for review and approval.  In the absence of such notification, the approval of a 
SUBMITTAL shall not waive or alter the original requirements of the CONTRACT DOCUMENTS.   
 
4.15.4. The CONTRACTOR shall make all corrections required by ENGINEER, and shall resubmit the 
required number of corrected copies of SUBMITTALS and new samples for review.  The 
CONTRACTOR shall direct specific attention in writing to revisions other than the corrections called for 
by the ENGINEER on previous SUBMITTALS. 
 
4.15.5. Where a SUBMITTAL or sample is required by the CONTRACT DOCUMENTS, any related 
WORK performed prior to the ENGINEER'S review and approval of the pertinent SUBMITTAL shall 
be at the CONTRACTOR'S sole expense and responsibility. 
 
4.15.6. SUBMITTALS are to demonstrate how the CONTRACTOR intends to conform with the design 
of the PROJECT and the information given in the CONTRACT DOCUMENTS. 
 
4.15.7. All costs incurred by TAMPA BAY WATER and the ENGINEER for the review of a particular 
SUBMITTAL after the ENGINEER'S second review shall be borne by the CONTRACTOR, and shall 
be reimbursed by the CONTRACTOR to TAMPA BAY WATER.  TAMPA BAY WATER may 
withhold such costs from payments to the CONTRACTOR. 
 
4.15.8. The CONTRACTOR shall not be entitled to any claim for additional time or compensation 
caused by the review of any resubmittals. 
 
4.16 Substitution of Materials 
 
4.16.1. Whenever materials, equipment, type of construction, or process are described in the 
CONTRACT DOCUMENTS by using a brand name, make, manufacturer, supplier, patent, catalog 
number, or technique, the naming or specification of the item is intended to denote the standard of quality 
and essential characteristics of the item or process required by TAMPA BAY WATER.  Unless words 
indicating that no substitution is permitted are used, items from prospective suppliers may be accepted by 
the ENGINEER if sufficient information is submitted by the CONTRACTOR in its written application 
for the substitution to allow the ENGINEER to determine whether the material or equipment proposed 
(1) will perform at least equally well, function, and achieve the results called for by the design, (2) is at least 
of equal materials of construction, quality and necessary essential design features, (3) is suited to the same 
use as that named or specified, (4) conforms to the desired detailed requirements for that item, including 
but not limited to, durability, strength, appearance, dimensions, aesthetics (where aesthetics are essential), 
safety, service, comparable usefulness, reliability, economy of operation, and ease of maintenance, (5) 
evidences a proven record of performance, and (6) will not extend the CONTRACT TIME or increase 
the CONTRACT PRICE.  CONTRACTOR shall be responsible for and shall pay all costs in connection 
with any inspection or testing required in connection with TAMPA BAY WATER'S or ENGINEER'S 
acceptance of a SUPPLIER of materials or equipment proposed to be incorporated in the WORK. 
 
4.16.2. Each application for a substitution shall certify that the proposed substitute will meet each of the 
six criteria itemized in paragraph 4.16.1., and that the evaluation and acceptance by the ENGINEER of 
the proposed substitute will not prejudice completion of the WORK within the CONTRACT TIME.  All 
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variations of the substitute from the item named or specified shall be identified (operation, materials or 
construction finish, thickness or gauge of material dimensions, loads, tolerances, deleted/added features, 
etc.), and information regarding available maintenance, repair, and replacement service shall be indicated.  
The CONTRACTOR is solely responsible for verifying that substitutes are in accordance with the 
CONTRACT DOCUMENTS, and that dimensions, arrangement, design, and construction details, and all 
other features of substitutes are suited to the specified purpose. 
 
4.16.3. A proposed substitute will be accepted as equivalent or "OR-EQUAL" to that named or specified 
if, in the ENGINEER'S judgement, it meets the criteria in paragraph 4.16.1.  No substitute shall be 
utilized, ordered, or installed without the ENGINEER'S prior written acceptance. 
 
4.17 Tests, Samples, and Observations 
 
4.17.1. The CONTRACTOR shall furnish, with no increase in CONTRACT PRICE, the necessary test 
pieces and samples, including facilities and labor for obtaining the same, as required by the CONTRACT 
DOCUMENTS or requested by the ENGINEER.  When required by the CONTRACT DOCUMENTS 
or requested by the ENGINEER, the CONTRACTOR shall furnish certificates of any designated tests of 
materials and equipment. 
 
4.17.2. The CONTRACTOR shall establish a quality control system to ensure sufficient supervision, 
inspection and testing of all items of WORK, including those of the SUBCONTRACTORS and 
SUPPLIERS, and to ensure conformance to the applicable CONTRACT DOCUMENTS with respect to 
products, workmanship, construction, maintenance, finish, functional performance, and identification.  
The CONTRACTOR'S quality control system shall include checking, approval, and coordination of 
SUBMITTALS and the surveillance of all specified tests. 
 
4.17.3. TAMPA BAY WATER, the ENGINEER, authorized government agents and their 
representatives shall at all times be provided safe access to the WORK whenever it is in preparation or 
progress, and the CONTRACTOR shall provide facilities for such access and for observations, including 
maintenance of temporary and permanent access. 
 
4.17.4. If the CONTRACT DOCUMENTS, LAWS AND REGULATIONS or any public authority 
requires any WORK to be specially tested or approved, the CONTRACTOR shall give timely NOTICE 
to the ENGINEER of its readiness for testing or approval.  
 
4.17.5. If any testing, inspection, or approval reveals failure of any part of the WORK to conform to the 
CONTRACT DOCUMENTS, the CONTRACTOR shall not recover any costs made necessary by that 
failure, and shall reimburse TAMPA BAY WATER for all direct, indirect, and consequential costs made 
necessary by that failure including those of repeated procedures, and compensation for the ENGINEER'S 
services.  Such reimbursement may be withheld from payment to the CONTRACTOR. 
 
4.17.6.   If a portion of the WORK is covered contrary to the ENGINEER’S request or to requirements 
specifically expressed in the CONTRACT DOCUMENTS, it must, if required by the ENGINEER, be 
uncovered for the ENGINEER’S examination and be recovered at the CONTRACTOR’S expense 
without change to the CONTRACT TIME or CONTRACT PRICE.  If any WORK should be covered 
up without approval or consent of the ENGINEER, re-examination of questioned WORK may be 
ordered by the ENGINEER, and if so ordered, the WORK shall be uncovered by the CONTRACTOR.  
If it is found that such WORK is DEFECTIVE, CONTRACTOR shall bear all direct, indirect, and 
consequential costs of such uncovering, exposure, observation, inspection, correction of the 
DEFECTIVE WORK, and testing and of satisfactory reconstruction, (including but not limited to fees 
and charges of engineers, architects, attorneys, and other professionals) and TAMPA BAY WATER shall 
be entitled to reimbursement or to deduct the costs from payment to the CONTRACTOR.  If it is found 
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that such WORK is not DEFECTIVE, TAMPA BAY WATER shall reimburse CONTRACTOR for the 
cost of uncovering, inspecting, and recovering such WORK. 
 
4.18 Royalties and Patents 
 
4.18.1. The CONTRACTOR shall pay all royalty and patent fees unless otherwise specified.  Pursuant to 
the indemnity provisions of the General Conditions, Article 4.4, Indemnity, the CONTRACTOR shall 
defend all suits or claims for infringement of any patent rights and shall save TAMPA BAY WATER and 
the ENGINEER harmless from any and all loss, including reasonable attorneys' fees and legal assistants' 
fees on account thereof. 
 
4.19 Contractor's Right to Terminate Contract 
 
4.19.1. If the WORK is stopped under an order of any court or other public authority for a period of 
more than 3 months, through no act or fault of the CONTRACTOR, its SUBCONTRACTORS, or their 
respective employees, or if TAMPA BAY WATER should fail to pay the CONTRACTOR within forty-
five (45) DAYS after the time specified in the General Conditions, Article 7.1. Partial Payments, any sum 
recommended by the ENGINEER and approved by TAMPA BAY WATER, then the CONTRACTOR 
may, upon fifteen (15) DAYS written NOTICE to TAMPA BAY WATER and the ENGINEER, 
suspend WORK.  If TAMPA BAY WATER fails to correct the conditions, which under this Article 
justify the CONTRACTOR'S suspension of the WORK, the CONTRACTOR may, after fifteen (15) 
DAYS additional written NOTICE to TAMPA BAY WATER and the ENGINEER, terminate the 
CONTRACT.  Upon termination, the CONTRACTOR’S sole and exclusive remedy shall be the same as 
and limited to those rights set forth in paragraph 6.6.6 hereafter.  CONTRACTOR shall not be entitled to 
any additional rights or remedies against TAMPA BAY WATER, including loss profits and other 
damages, all such other remedies being expressly waived by CONTRACTOR. 
 
4.20 Warranty and Guarantee; Correction of Defective Work During Correction Period  
 
4.20.1. The CONTRACTOR warrants and guarantees to TAMPA BAY WATER that all WORK will be 
in accordance with the CONTRACT DOCUMENTS and will not be DEFECTIVE, including all WORK 
performed or furnished by any SUBCONTRACTOR or SUPPLIER.  This warranty and guarantee is in 
addition to and shall survive the CONTRACTOR’S obligations under the CORRECTION PERIOD set 
forth in this Article. 
 
4.20.2. The CONTRACTOR shall make, at its own expense, all repairs or replacements necessitated by 
DEFECTIVE WORK, and pay for any damage (whether to the WORK itself or other property), 
including routine repairs resulting from such DEFECTIVE WORK, which becomes evident within the 
one (1) year after the date of SUBSTANTIAL COMPLETION established by the ENGINEER for the 
entire WORK or for specified items of WORK, or within one (1) year after the date of FINAL 
COMPLETION of the WORK if TAMPA BAY WATER did not operate or use the entire facility 
between the SUBSTANTIAL COMPLETION date and FINAL COMPLETION, or within such longer 
period of time as may be prescribed by LAWS AND REGULATIONS or by the terms of any applicable 
special guarantee required by the CONTRACT DOCUMENTS (“CORRECTION PERIOD”).  After the 
CORRECTION PERIOD, CONTRACTOR shall remain liable to TAMPA BAY WATER, and its 
successors, for DEFECTIVE WORK and damage resulting from such DEFECTIVE WORK, but such 
liability shall not include an obligation to make routine repairs, unless otherwise agreed to in writing.   
 
4.20.3. CONTRACTOR'S subagreements with its manufacturer(s) and the SUPPLIER(s) of all other 
materials and equipment used in the PROJECT which have a cost of more than $1,000.00 shall require an 
express warranty from the manufacturer(s) and the SUPPLIER(S) to TAMPA BAY WATER that the 
materials (1) are new, (2) have been manufactured and supplied in accordance with the requirements of 
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the CONTRACT DOCUMENTS, and (3) are not DEFECTIVE.  Such express warranty shall be for a 
period of not less than the CORRECTION PERIOD. 
 
4.20.4. DEFECTIVE WORK identified for correction during the CORRECTION PERIOD but 
remaining DEFECTIVE after its expiration shall be considered as part of the obligations of the warranty 
or guarantee. 
 
4.20.5. The CONTRACTOR agrees to defend, indemnify and hold TAMPA BAY WATER and the 
ENGINEER harmless from liability of any kind arising from damage due to DEFECTIVE WORK.  The 
CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order for same 
from TAMPA BAY WATER or the ENGINEER.  If the CONTRACTOR fails to make the repairs and 
replacements promptly, or in an emergency, where delay would cause serious risk, loss, or damage, 
TAMPA BAY WATER may have the DEFECTIVE WORK corrected or the rejected WORK removed 
and replaced, and the CONTRACTOR and its Surety shall be liable for the cost thereof. 
 
4.20.6. CONTRACTOR'S subagreements with its manufacturer(s) and the SUPPLIER(S) of all materials 
shall permit the CONTRACTOR to assign to TAMPA BAY WATER all express and implied warranties 
from the manufacturer(s) and the SUPPLIER(S).  CONTRACTOR hereby assigns to TAMPA BAY 
WATER all express and implied warranties from the manufacturer(s) and the SUPPLIER(S) of all 
materials used in the WORK. 
 
4.20.7. The specified warranties and guarantees and the CONTRACTOR'S obligations for correction of 
WORK specified in this Article are in addition to and not in limitation of any other specific remedies 
provided in the CONTRACT DOCUMENTS or by LAWS AND REGULATIONS. 
 
4.20.8. Tests, inspections or approvals shall not in any way relieve the CONTRACTOR from its 
obligations to perform the WORK in accordance with the CONTRACT DOCUMENTS, or to warrant 
and guarantee the WORK as provided in the CONTRACT DOCUMENTS. 
 
4.20.9. These provisions shall not be construed to prohibit TAMPA BAY WATER from seeking 
damages or any remedy at law or equity against CONTRACTOR for breach of the CONTRACT, 
DEFECTIVE WORK or the warranties provided herein. 
 
4.21 Allowances 
 
4.21.1 CONTRACTOR shall not proceed with any ALLOWANCE item unless and until it has received 
express written authorization from TAMPA BAY WATER.  The CONTRACT PRICE shall be adjusted 
by CHANGE ORDER or CHANGE AUTHORIZATION based upon the actual cost of the 
ALLOWANCE items authorized in writing by TAMPA BAY WATER. 
 
4.22     CONTRACTOR’S Representations: 
 
4.22.1  CONTRACTOR has examined and carefully studied the AGREEMENT and CONTRACT 
DOCUMENTS. 
 
4.22.2   CONTRACTOR has visited the WORK Site and become familiar with and is satisfied as to the 
general, local, and site conditions that may affect cost, progress, and performance of the WORK. 
 
4.22.3   CONTRACTOR is familiar with and is satisfied as to all federal, state and local LAWS and 
REGULATIONS that may affect cost, progress, and performance of the WORK. 
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4.22.4   CONTRACTOR has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions (if any) at or contiguous to the WORK site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the WORK site which have been 
identified or made available by TAMPA BAY WATER and (2) reports and drawings of Hazardous 
Environmental Conditions (if any) at the WORK site which have been identified or made available by 
TAMPA BAY WATER. 
 
4.22.5    CONTRACTOR is aware of the general nature of WORK to be performed by TAMPA BAY 
WATER and others at the WORK site that relates to the WORK to the extent indicated in the 
CONTRACT DOCUMENTS. 
 
4.22.6   CONTRACTOR has correlated the information known to CONTRACTOR, information and 
observations obtained from visits to the Site, reports and drawings identified in the CONTRACT 
DOCUMENTS, and all additional examinations, investigations, explorations, tests, studies and data with 
the CONTRACT DOCUMENTS. 
 
4.22.7    CONTRACTOR has given TAMPA BAY WATER written notice of all conflicts, errors, 
ambiguities or discrepancies that CNTRACTOR has discovered in the CONTRACT DOCUMENTS and 
the written resolution thereof by TAMPA BAY WATER is acceptable to CONTRACTOR. 
 
4.22.8   The CONTRACT DOCUMENTS are sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the WORK. 
 
4.22.9 CONTRACTOR’S execution of this AGREEMENT is not based upon their reliance upon any 
representation, understanding or agreement not expressly set forth herein.  TAMPA BAY WATER has 
not made any representation to CONTRACTOR except as expressly set forth herein.   
 
4.22.10 CONTRACTOR is organized and exists under the laws of the State of _____________ and is in 
good standing in the State of ____________ and is authorized to do business in the State of Florida. 
 
4.22.11 CONTRACTOR has the full power and authority to execute and deliver this AGREEMENT and 
to incur and perform the obligations provided for herein and therein, all of which have been duly 
authorized by all proper and necessary action of the governing body of the CONTRACTOR.  
CONTRCTOR is in compliance with all laws and regulatory requirements to which they are subject. 
 
4.22.12 CONTRACTOR executes this AGREEMENT as a free and voluntary act, without any duress, 
coercion, or undue influence exerted by or on behalf of TAMPA BAY WATER or any other party. 
 
4.22.13 This AGREEMENT is a valid, binding and enforceable obligation of CONTRACTOR, and does 
not violate any law, rule, regulation, contract or agreement otherwise enforceable by or against 
CONTRACTOR, except as the same may be limited by bankruptcy, insolvency, reorganization or other 
similar laws affecting the rights of creditors generally. 
 
 
 
V. TAMPA BAY WATER/Owner 
 
5.1 General Provision 
 
5.1.1. Written communications from TAMPA BAY WATER to the CONTRACTOR shall in general 
be issued through the ENGINEER, but if issued directly by TAMPA BAY WATER, a copy shall be 
provided to the ENGINEER. 
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5.1.2. TAMPA BAY WATER may issue without negotiation, at its discretion CHANGE 
AUTHORIZATIONS, as provided in the CONTRACT DOCUMENTS.  Only TAMPA BAY WATER 
is empowered under the CONTRACT DOCUMENTS to order changes in the WORK that affect 
CONTRACT TIME or CONTRACT PRICE or quality. 
 
5.1.3. If the WORK is DEFECTIVE, or the CONTRACTOR fails to supply sufficient skilled workers 
or suitable materials or equipment, or fails to furnish or perform the WORK in a way that the completed 
WORK will conform to the CONTRACT DOCUMENTS, TAMPA BAY WATER may order the 
CONTRACTOR to stop the WORK, or any portion of the WORK in question, until the cause for the 
stop order has been eliminated; however, this right of TAMPA BAY WATER to stop the WORK shall 
not give rise to any duty on the part of TAMPA BAY WATER to exercise this right for the benefit of the 
CONTRACTOR or any other party.  The CONTRACTOR shall not be allowed to recover any costs 
resulting from an order to stop the WORK, and the CONTRACTOR shall reimburse TAMPA BAY 
WATER for all direct, indirect, or consequential costs attributable to an order to stop the WORK; those 
costs to be documented as to reasonableness, and TAMPA BAY WATER shall be entitled to an 
appropriate decrease in CONTRACT PRICE, or to withhold such decrease against any amounts 
recommended for payment.  The CONTRACTOR shall remain responsible for maintaining and 
performing in accordance with the PROGRESS SCHEDULE and shall not be entitled to any extension in 
CONTRACT TIME or any increase in CONTRACT PRICE. 
 
5.1.4. Neither TAMPA BAY WATER, the ENGINEER, nor TAMPA BAY WATER'S consultants will 
be responsible for the CONTRACTOR'S means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions, and programs related to safety, and neither TAMPA BAY 
WATER nor ENGINEER or any of their consultants shall be responsible for the CONTRACTOR'S 
failure to perform or furnish the WORK in accordance with CONTRACT DOCUMENTS. 
 
 
VI. Progress of the Work 
 
6.1 Beginning of the Work 
 
6.1.1. Prior to starting the WORK, the CONTRACTOR shall prepare and submit to the ENGINEER, 
a PROGRESS SCHEDULE and a schedule for SUBMITTALS in a format acceptable to TAMPA BAY 
WATER and the ENGINEER and as specified in the General Requirements showing the dates on which 
each part or division of the WORK is expected to be started and completed, and a schedule for 
SUBMITTALS. 
 
6.1.2. No sooner than ten (10) DAYS before the NOTICE TO PROCEED is issued, a pre-
construction conference shall be held to review the steps undertaken by the CONTRACTOR to comply 
with the schedule requirements; review the qualifications of the CONTRACTOR'S on-site personnel; 
review the CONTRACTOR'S plans for lay-down and staging areas, construction traffic, and access to the 
PROJECT site, parking, communications, procedures, and other similar matters. 
 
6.2 Schedules and Progress Reports 
 
6.2.1.   The PROGRESS SCHEDULE or schedule recovery actions, once reviewed and accepted by 
TAMPA BAY WATER and ENGINEER, shall be utilized to report progress or schedule recovery 
actions, and to evaluate the CONTRACTOR'S PAYMENT APPLICATIONS.  The CONTRACTOR 
shall be required to keep TAMPA BAY WATER informed of the progress of the WORK by delivering 
updated PROGRESS SCHEDULES prior to the seventh (7th) day of each month, for TAMPA BAY 
WATER and ENGINEERS review and acceptance.  CONTRACTOR’S submittal of acceptable monthly 
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updates to the PROGRESS SCHEDULES is a condition precedent to TAMPA BAY WATER’S 
obligation to make payments to CONTRACTOR hereunder.  Notwithstanding anything in the 
CONTRACT DOCUMENTS to the contrary, it is expressly acknowledged and agreed that no review or 
acceptance of any PROGRESS SCHEDULE by TAMPA BAY WATER or ENGINEER shall be 
construed as an admission or acknowledgement by TAMPA BAY WATER or ENGINEER that any such 
PROGRESS SCHEDULE was either reasonable or achievable. 
 
6.2.2. Prior to the seventh (7th) day of each month, the CONTRACTOR shall submit to the 
ENGINEER, an itemized PROGRESS REPORT of the delivery status of purchased equipment and 
material, SHOP DRAWINGS and the status of shop and field fabricated WORK.  These PROGRESS 
REPORTS shall indicate, but shall not be limited to, the dates of the purchase orders, the estimated 
delivery dates of any material and/or equipment, and cause(s) of delays, if any. 
 
6.2.3. In addition to retainage, TAMPA BAY WATER shall have the right to withhold all or any 
portion of PROGRESS PAYMENTS for the WORK if the CONTRACTOR fails to update and submit 
the PROGRESS SCHEDULE(S) and PROGRESS REPORTS as specified. 
 
6.2.4. Neither TAMPA BAY WATER'S nor the ENGINEER'S review of the CONTRACTOR'S 
PROGRESS SCHEDULE, or TAMPA BAY WATER'S decision to raise or not to raise any objections 
about the CONTRACTOR'S PROGRESS SCHEDULE, shall impose on TAMPA BAY WATER or the 
ENGINEER any responsibility for the timing, planning, scheduling, or execution of the WORK, nor 
relieve CONTRACTOR of its obligation to complete the WORK in a timely manner. 
 
6.3 Prosecution of the Work 
 
6.3.1. TAMPA BAY WATER and the CONTRACTOR agree that time is the essence with respect to 
CONTRACTOR’S performance under the CONTRACT DOCUMENTS.  The CONTRACTOR shall 
perform the WORK at such time, and in or on such part(s) of the PROJECT site as may be required to 
complete the WORK as required by the CONTRACT DOCUMENTS. 
 
6.3.2. If the CONTRACTOR desires to carry on WORK at night or otherwise outside of the 
WORKING HOURS, it shall give timely NOTICE to TAMPA BAY WATER and ENGINEER to allow 
satisfactory arrangements to be made for observing the WORK in progress.  The CONTRACTOR shall 
reimburse TAMPA BAY WATER for all of TAMPA BAY WATER'S expenses associated with the 
WORK performed outside of normal WORKING HOURS. 
 
6.3.3. The CONTRACTOR shall carry on the WORK and adhere to the most recent approved 
PROGRESS SCHEDULE during all disputes or disagreements with TAMPA BAY WATER.  No 
WORK shall be delayed or postponed pending resolution of any disputes or disagreements.  Upon receipt 
of a written order from the ENGINEER or TAMPA BAY WATER, the CONTRACTOR will 
immediately proceed with the WORK regardless of whether a CHANGE ORDER or CHANGE 
AUTHORIZATION has or has not been issued. 
 
6.4 TAMPA BAY WATER'S Right to Retain Imperfect Work 
 
6.4.1. If any part or portion of the WORK completed under the CONTRACT DOCUMENTS shall 
prove DEFECTIVE, TAMPA BAY WATER shall have the right in its sole discretion, to retain such 
WORK and may make such deductions in the payment due the CONTRACTOR as may be just and 
reasonable. 
 
 
 



PROJECT NO.: __________ General Conditions 
 

 101 

6.5 TAMPA BAY WATER'S Right to do Work 
 
6.5.1. Should the CONTRACTOR neglect to prosecute the WORK in conformance with the 
CONTRACT DOCUMENTS or neglect or refuse at its own cost to remove and replace WORK as shall 
have been rejected by the ENGINEER, then TAMPA BAY WATER may notify the CONTRACTOR 
and its Surety of the condition, and after seven (7) DAYS written NOTICE to the CONTRACTOR and 
its Surety, or without NOTICE if an emergency or danger to the WORK or public exists, and without 
prejudice to any other right which TAMPA BAY WATER may have under the CONTRACT 
DOCUMENTS, take over that portion of the WORK which has been improperly executed, and correct 
the deficiencies and deduct the cost thereof from the payments then or thereafter due the 
CONTRACTOR. 
 
6.6 TAMPA BAY WATER'S Right to Terminate 
 
6.6.1. At any time, TAMPA BAY WATER may request the CONTRACTOR to provide adequate 
assurances of its ability to complete the WORK in the manner and times designated in the CONTRACT 
DOCUMENTS.  The types of adequate assurances shall be designated by TAMPA BAY WATER and 
shall consist of reasonable means for the CONTRACTOR to prove its ability to perform. 
 
 A. Termination for Cause 
 
6.6.2. TAMPA BAY WATER, shall have full power and authority to terminate the services of the 
CONTRACTOR seven (7) DAYS after providing NOTICE to the CONTRACTOR and its Surety, or 
sooner if safety to persons or property is in question, because: 
 
 a. the CONTRACTOR refuses or fails to prosecute the WORK, or separable part of the 
WORK with the diligence that will cause its completion within the corresponding CONTRACT TIME, 
including any authorized adjustments; supply sufficient skilled workers, materials or equipment in 
adherence with the PROGRESS SCHEDULE; or comply with the PROGRESS SCHEDULE 
requirements; or 
 b. the CONTRACTOR fails to complete the WORK, or any separable part, within the 
corresponding CONTRACT TIME, including any authorized adjustments; or 
 c. the CONTRACTOR refuses or fails to make prompt payment to 
SUBCONTRACTORS, disregards LAWS AND REGULATIONS; refuses or fails to perform the 
WORK in conformance with the CONTRACT DOCUMENTS; or violates any provision of the 
CONTRACT DOCUMENTS; or 
 d. the CONTRACTOR fails to provide TAMPA BAY WATER with adequate assurances 
in accordance with this Article, that the CONTRACTOR can complete the WORK in accordance with 
the CONTRACT DOCUMENTS. 
 
6.6.3. If, after the furnishing of said NOTICE, the CONTRACTOR and the Surety fail to cure or 
correct the default, TAMPA BAY WATER may terminate CONTRACTOR'S right to perform the 
WORK and take possession of the PROJECT site and of all materials, tools, and appliances thereon, and 
require CONTRACTOR to assign to TAMPA BAY WATER any or all of CONTRACTOR’S 
subagreements with SUBCONTRACTORS or SUPPLIERS, as directed by TAMPA BAY WATER, and 
finish the WORK by whatever method it may deem expedient and charge the cost thereof to the 
CONTRACTOR and Surety.  In such case, the CONTRACTOR shall not be entitled to receive any 
further payment until the WORK is finally completed.  If the expense of completing the WORK exceeds 
such unpaid balance of the CONTRACT PRICE, the CONTRACTOR and its Surety shall pay the 
difference to TAMPA BAY WATER. 
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6.6.4. Where the CONTRACTOR'S rights to perform the WORK have been so terminated by TAMPA 
BAY WATER, the termination shall not affect any rights or remedies of TAMPA BAY WATER against 
the CONTRACTOR then existing or which may accrue after termination. Any retention or payment of 
monies due the CONTRACTOR by TAMPA BAY WATER shall not release the CONTRACTOR from 
its contractual liability or any other liability. 
 

B. Termination for Convenience 
 
6.6.5. Upon seven (7) DAYS written NOTICE to the CONTRACTOR and its Surety, TAMPA BAY 
WATER may, without cause and without prejudice to any other right or remedy, elect to terminate the 
CONTRACTOR'S services under the CONTRACT DOCUMENTS in whole or in part.  Upon receipt of 
such NOTICE, the CONTRACTOR shall immediately proceed in accordance with any specific 
provisions or instructions, to protect and maintain the WORK, and make reasonable and diligent efforts 
to mitigate costs associated with the termination. 
 
6.6.6.   In any such termination for the convenience of TAMPA BAY WATER, the CONTRACTOR, as 
its sole and exclusive remedy, shall be entitled to payment for that portion of the CONTRACT PRICE 
attributable to the WORK completed, prior to receipt of the NOTICE of termination, in accordance with 
the CONTRACT DOCUMENTS, together with CONTRACTOR’S reasonable and direct out-of-pocket 
termination expenses; provided, however, CONTRACTOR shall not be entitled to any further or 
additional recovery against TAMPA BAY WATER, including, but not limited to, any lost profit on 
WORK not performed or any other damages however categorized. 
 
6.6.7. If, after NOTICE of termination for cause as provided in paragraph 6.6.A above, it is determined 
the CONTRACTOR was not in default or that TAMPA BAY WATER was not entitled to the remedies 
set forth therein, the termination shall be deemed to have been for the convenience of TAMPA BAY 
WATER and CONTRACTOR’S rights and remedies shall be the same as and limited to those set forth in 
paragraph 6.6.6 above. 
 
6.6.8. No waiver, express or implied, of any covenant, provision, right or remedy herein shall at any 
time thereafter be held to be a waiver of the terms and conditions of this Article. 
 
6.7 Delays and Extensions of Time 
 
6.7.1. If the CONTRACTOR is delayed in the progress of the WORK by any act or neglect of TAMPA 
BAY WATER or the ENGINEER, or by any other contractor retained by TAMPA BAY WATER, or by 
strikes, lockouts, fire, adverse weather conditions not reasonably anticipated, or acts of nature, or any 
other cause beyond the fault and neglect of the CONTRACTOR, within 48 hours of the start of the 
occurrence, the CONTRACTOR shall provide NOTICE to TAMPA BAY WATER.  Within seven (7) 
DAYS after the event which caused the delay has ended the CONTRACTOR must provide full 
documentation of the impact of the delay.  The CONTRACT TIME may be extended by CHANGE 
ORDER or CHANGE AUTHORIZATION for such reasonable time as the ENGINEER and TAMPA 
BAY WATER determine. No extension of time will be granted to the CONTRACTOR for delays 
occurring to parts of the WORK that have no measurable impact on the completion of the total WORK.  
No extension of CONTRACT TIME will be considered for weather conditions reasonably anticipated for 
the area in which the WORK is being performed.  Reasonably anticipated weather conditions will be 
based on official records of monthly precipitation and other historical data.  Adverse weather conditions, 
if determined by the ENGINEER to be of a severity that would impact progress of the WORK, may be 
considered as cause for an extension of CONTRACT TIME.  No request by the CONTRACTOR for an 
equitable adjustment to the CONTRACT TIME under this Article will be allowed, unless the 
CONTRACTOR has given the NOTICE and documentation within the times required. 
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6.7.2. Delays in delivery of equipment or material purchased by the CONTRACTOR or its 
SUBCONTRACTORS or SUPPLIERS shall not be considered as a cause for delay.  The 
CONTRACTOR shall be fully responsible for the timely ordering, scheduling, expediting, delivery, and 
installation of all equipment and materials. 
 
6.7.3. Within 21 days (unless a longer period of time is reasonably required) after the CONTRACTOR 
submits to TAMPA BAY WATER and the ENGINEER a written request for an extension of time, the 
ENGINEER will present its written opinion to TAMPA BAY WATER as to whether an extension of 
time is justified, and, if so, its recommendation as to the number of DAYS for time extension.  TAMPA 
BAY WATER shall make the final decision on all requests for extensions to CONTRACT TIME. 
 
6.7.4. The CONTRACTOR waives its right to file claims unless the claims are filed within the times 
specified in the CONTRACT DOCUMENTS.  TAMPA BAY WATER'S determination shall be final and 
binding on the CONTRACTOR unless the CONTRACTOR files suit within thirty (30) days after receipt 
of TAMPA BAY WATER'S decision. 
 
6.7.5.   Notwithstanding anything in the CONTRACT DOCUMENTS to the contrary, no interruption, 
interference, inefficiency, suspension or delay in the commencement or the progress of the WORK for 
any cause whatever, including those for which TAMPA BAY WATER or ENGINEER may be 
responsible, in whole or in part, shall relieve CONTRACTOR of its duty to perform or give rise to any 
right to damages or additional compensation from TAMPA BAY WATER.  CONTRACTOR expressly 
acknowledges and agrees that it shall receive no damages for delay.  CONTRACTOR’S sole remedy, if 
any, against TAMPA BAY WATER will be the right to seek an extension to the CONTRACT TIME, in 
accordance with the procedures set forth in this Article 6.7; provided, however, the granting of any such 
time extension shall not be a condition precedent to the aforementioned “No Damage For Delay” 
provision.  This paragraph shall expressly apply to claims for early completion, as well as to claims based 
on late completion.  Notwithstanding the foregoing, if the WORK is delayed due to the fault or neglect of 
TAMPA BAY WATER or ENGINEER, and such delays have a cumulative total of more than 30 
calendar days, CONTRACTOR may make a claim, in accordance with the procedures set forth in Article 
7.3, for its actual and direct delay damages accruing after said 30 calendar days. 
 
6.8 Differing Site Conditions 
 
6.8.1. The CONTRACTOR shall promptly, and before the conditions are disturbed, provide NOTICE 
to TAMPA BAY WATER and the ENGINEER of: 
 
 a. any subsurface or latent physical conditions at the PROJECT site which differ materially 
from those (i) observed by CONTRACTOR prior to the submittal of its BID or (ii) indicated in the 
CONTRACT DOCUMENTS or the Existing Condition Documents referenced in the Information to 
Bidders,  
 
  or 
 
any unknown physical conditions at the PROJECT site, of an unusual nature, which differ materially from 
those ordinarily encountered and generally recognized as inherent in work of the character provided for in 
the CONTRACT DOCUMENTS. 
 
6.8.2. The ENGINEER shall investigate the reported conditions promptly after receiving the NOTICE 
from the CONTRACTOR.  If the conditions do materially differ and cause an increase or decrease in the 
CONTRACTOR'S cost or time for performance of the work, an equitable adjustment shall be made in 
accordance with the procedures set forth in Articles 6.7 and 7.3 herein.  Notwithstanding the provisions 
of this paragraph, if the reported condition in question would have been revealed by a thorough on-site 
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inspection, TAMPA BAY WATER in its sole discretion shall have the right to deny any such claim for an 
adjustment in the CONTRACT PRICE or CONTRACT TIME. 
 
6.8.3. No request by the CONTRACTOR for an equitable adjustment to the CONTRACT PRICE or 
CONTRACT TIME for differing site conditions will be allowed if made after the time periods set forth in 
Articles 6.7 or 7.3, or FINAL COMPLETION, whichever first occurs. 
 
6.9 Liquidated Damages 
 
6.9.1. Should the CONTRACTOR fail to achieve SUBSTANTIAL COMPLETION of the WORK 
within the CONTRACT TIME, as that time may be adjusted pursuant to the terms of the CONTRACT 
DOCUMENTS, the CONTRACTOR shall pay to TAMPA BAY WATER the liquidated damages as set 
forth in the AGREEMENT.  TAMPA BAY WATER shall have the right to deduct the liquidated 
damages from any amount due, or that may become due to the CONTRACTOR.  If an insufficient 
amount of the CONTRACT PRICE remains, the amount of liquidated damages shall be due and 
collectible from the CONTRACTOR and its Surety, jointly and severally. 
 
6.10 Other Contracts 
 
6.10.1. TAMPA BAY WATER reserves the right to let other contracts in connection with the 
PROJECT.  The CONTRACTOR shall afford other contractors reasonable opportunity for the 
introduction and storage of their equipment and materials for the execution of their work and shall 
properly interface and coordinate its WORK with theirs. 
 
6.10.2. If the execution of any part of the WORK depends on the performance of any other contractor, 
utility service company or TAMPA BAY WATER, the CONTRACTOR shall promptly provide 
NOTICE to the ENGINEER of any defects or deficiencies that render it incompatible with the intended 
results of these CONTRACT DOCUMENTS.  The CONTRACTOR'S failure to provide the required 
NOTICE shall constitute an acceptance of the work by others as being fit and proper for integration with 
the WORK. 
 
6.11 Use of Premises 
 
6.11.1. The CONTRACTOR shall confine its equipment, the storage of materials, and the operation of 
its workers to the areas shown on the CONTRACT DOCUMENTS or indicated by LAWS AND 
REGULATIONS, permits, easements, licenses or directions of TAMPA BAY WATER or the 
ENGINEER.  The CONTRACTOR shall provide, at its own expense, any right-of-ways or access to the 
WORK which it may require outside the limits of TAMPA BAY WATER'S property interests or 
easements and shall furnish TAMPA BAY WATER and the ENGINEER copies of permits and 
agreements for use of property outside that provided by TAMPA BAY WATER prior to entering said 
properties. 
 
6.11.2. The CONTRACTOR shall not load nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall the CONTRACTOR subject any part of the WORK or 
adjacent property to stresses or pressures that will endanger it. 
 
6.11.3. The CONTRACTOR shall take all precautions to minimize inconvenience to residents living 
adjacent to the PROJECT site by maintaining access to driveways and providing dust control for the 
PROJECT site and noise control devices for dewatering equipment.  CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant thereof, or of any land 
or areas contiguous thereto, resulting from the performance of the WORK. 
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6.12 Substantial and Final Completion Dates 
 
6.12.1.  When the CONTRACTOR considers that the entire WORK or designated portion thereof, has 
progressed to the point where it is sufficiently complete in accordance with the CONTRACT 
DOCUMENTS, and it has been proven to be ready for its intended use, the CONTRACTOR shall 
provide NOTICE to  TAMPA BAY WATER and the ENGINEER that the CONTRACTOR considers 
the WORK or designated portion thereof, SUBSTANTIALLY COMPLETE (except for listed items to 
be completed or corrected prior to FINAL COMPLETION). The CONTRACTOR shall prepare an 
initial list of items of WORK to be corrected or completed for FINAL COMPLETION and attach that 
list to the above referenced NOTICE.  Within a reasonable time after that, TAMPA BAY WATER, the 
CONTRACTOR, and the ENGINEER shall make an inspection to determine the status of completion. 
 
6.12.2.   If TAMPA BAY WATER and ENGINEER agree that SUBSTANTIAL COMPLETION of the 
WORK has been achieved, the ENGINEER shall issue a Certificate of Substantial Completion for the 
purpose of establishing the starting date for specific equipment warranties, and to establish the date that 
TAMPA BAY WATER shall assume the cost of operating such equipment.  Said Certificate shall not be 
considered as FINAL COMPLETION of any portion of the WORK or relieve the CONTRACTOR 
from completing the remaining WORK within the specified time and in compliance with the 
CONTRACT DOCUMENTS. The ENGINEER shall review and supplement the CONTRACTOR’S 
initial list of items of WORK to be corrected or completed for FINAL COMPLETION and such revised 
and supplemental list shall be attached to the Certificate of Substantial Completion.  Provided, however, 
the failure to include any incomplete or DEFECTIVE WORK on said list shall not relieve or excuse the 
CONTRACTOR from completing all of the WORK in accordance with the requirements of the 
CONTRACT DOCUMENTS. 
 
6.12.3. When the CONTRACTOR considers the entire WORK has progressed to the point where it is 
complete in accordance with the CONTRACT DOCUMENTS, the CONTRACTOR shall provide 
NOTICE to TAMPA BAY WATER and the ENGINEER that the CONTRACTOR considers the 
WORK to have reached FINAL COMPLETION. 
 
6.13 Performance Testing 
 
6.13.1. Operating equipment and systems shall be performance tested in accordance with the General 
Requirements and in the presence of the ENGINEER to demonstrate compliance with the CONTRACT 
DOCUMENTS.  The CONTRACTOR shall schedule such testing with the ENGINEER at least one (1) 
week in advance of the planned date for testing.   
 
6.14 TAMPA BAY WATER'S Use of Portions of the Work 
 
6.14.1. Following issuance of the NOTICE OF SUBSTANTIAL COMPLETION, TAMPA BAY 
WATER may occupy and operate the WORK.  Such occupancy and operation shall not be considered as 
FINAL COMPLETION of any portion of the WORK, nor shall such occupancy or use be considered as 
cause for an extension of the CONTRACT TIME. 
 
6.15 Cutting, Patching, or Fitting 
 
6.15.1. The CONTRACTOR shall do all cutting, patching, or fitting of its WORK that may be required 
to make its several parts come together properly and fit the WORK to receive or be received by work of 
other contractors shown in or reasonably implied by the CONTRACT DOCUMENTS. 
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6.16 Cleaning Up 
 
6.16.1. The CONTRACTOR shall, at all times, keep property on which WORK is in progress and the 
adjacent property free from accumulations of waste material or rubbish caused by employees or by the 
WORK.  Upon completion of the construction, the CONTRACTOR shall remove all temporary 
structures, rubbish caused by employees, SUPPLIERS, SUBCONTRACTORS, or the WORK, and waste 
materials resulting from its operations. 
 
 
6.17 Intoxicants 
 
6.17.1. The CONTRACTOR and persons under its employ shall not bring onto, possess, sell, or use 
alcohol, narcotics, drugs (other than prescription drugs, provided the person in possession of the drug has 
a valid prescription in his or her name, or over-the-counter drugs which may be purchased legally by the 
person), or controlled substances while on the PROJECT site, including parking lots, at any time, 
including all breaks and lunch periods.  The CONTRACTOR and persons under its employ shall not 
report to, or commence, or continue to work while under the influence of alcohol or any drugs, regardless 
of whether those drugs were legally or illegally taken.  The CONTRACTOR and persons under its employ 
shall not undertake any activities at the PROJECT site which create a nuisance or improperly disturbs or 
interferes with TAMPA BAY WATER’S operations at the PROJECT site or the use and enjoyment of 
any adjacent properties by their respective owners.  Gambling on the PROJECT site is prohibited. 
 
 
VII. Payment 
 
7.1 Partial Payments 
 

A.  General 
 
7.1.1. Within ten (10) days after commencing the WORK, but in any event prior to the submittal of its 
first PAYMENT APPLICATION, CONTRACTOR shall submit to ENGINEER, for ENGINEER’S 
and TAMPA BAY WATER’S review and approval, a proposed schedule of values which distributes the 
CONTRACT PRICE among the various items and categories of WORK to be performed.  Said schedule 
of values shall be in such form and contain such detail as may be required by ENGINEER and TAMPA 
BAY WATER.  The final approved schedule of values shall serve as the basis for partial payments and 
shall be incorporated into the PAYMENT APPLICATION form provided by TAMPA BAY WATER. 
Nothing contained in this Article shall be construed to affect the right of TAMPA BAY WATER or 
ENGINEER to reject, the whole or any part of the WORK, should such WORK be found to be 
DEFECTIVE.  All estimated quantities of WORK for which partial payments have been made are subject 
to review and correction on the final PAYMENT APPLICATION.  Payment by TAMPA BAY WATER 
and acceptance by the CONTRACTOR of partial payments based on UNIT PRICE WORK, shall not in 
any way constitute acceptance of the estimated UNIT PRICE WORK by TAMPA BAY WATER. 
 
7.1.2. The CONTRACTOR shall provide TAMPA BAY WATER with copies of its written daily 
reports at weekly intervals.  Refusal of the CONTRACTOR to provide its daily reports shall be cause for 
TAMPA BAY WATER to withhold payments until the CONTRACTOR'S daily reports have been 
provided. 
 

B. Estimate 
 
7.1.3. The CONTRACTOR shall not submit more than one PAYMENT APPLICATION per month 
with respect to the WORK.  Within thirty-one (31) DAYS following submission of a complete and 



PROJECT NO.: __________ General Conditions 
 

 107 

accurate PAYMENT APPLICATION to the ENGINEER, approved by the ENGINEER, and 
acceptable to TAMPA BAY WATER, TAMPA BAY WATER shall make partial payments to the 
CONTRACTOR on the basis of WORK performed during the preceding calendar month by the 
CONTRACTOR.  The final working day of each month shall be used as the day for measurement of 
WORK performed. 
 
7.1.4. The ENGINEER shall, within ten (10) DAYS after receipt of each PAYMENT APPLICATION 
for payment, provide NOTICE to TAMPA BAY WATER recommending payment to the 
CONTRACTOR, or return the request to the CONTRACTOR providing NOTICE of the 
ENGINEER'S reasons for refusing to recommend payment.  In the latter case, the CONTRACTOR may 
make the necessary corrections and resubmit the request. 
 
7.1.5. The ENGINEER may refuse to recommend and TAMPA BAY WATER may refuse to pay the 
whole or any part of any payment, if in the ENGINEER'S or TAMPA BAY WATER'S opinion, the 
CONTRACTOR is not entitled to any such payment.  The ENGINEER may also refuse to recommend 
and TAMPA BAY WATER may refuse to pay any payment or, because of subsequently discovered 
evidence or the results of subsequent inspections or tests of any WORK, retract any previous 
recommendation or payment to such extent necessary in the ENGINEER’S or TAMPA BAY WATER'S 
opinion to protect TAMPA BAY WATER from loss for reasons not limited to: 
 
 1. The WORK is DEFECTIVE, or completed WORK has been damaged requiring 
correction or replacement; 
 2. The CONTRACT PRICE has been reduced because of CHANGE ORDERS; 
 3. TAMPA BAY WATER has been required to correct DEFECTIVE WORK or complete 
all or portions of the WORK; 
 4. The CONTRACTOR'S unsatisfactory prosecution of the WORK in accordance with the 
CONTRACT DOCUMENTS;  
 5. Written claims have been made against TAMPA BAY WATER or liens have been filed 
in connection with the WORK; 
 6. The CONTRACTOR'S failure to make payment to SUBCONTRACTORS OR 
SUPPLIERS for labor, materials, or equipment; 
 7. Amounts owed by CONTRACTOR to TAMPA BAY WATER as LIQUIDATED 
DAMAGES; or  
 8. Any other amounts which may be owed to TAMPA BAY WATER by CONTRACTOR 
pursuant to the terms of the CONTRACT DOCUMENTS. 
 

C. Deduction from Estimate 
 
7.1.6. Unless modified in the Supplementary Conditions, TAMPA BAY WATER shall withhold from 
each partial payment, ten percent (10%) of the amount earned for WORK completed.  A deduction and 
retainage of ten percent (10%) shall be made on the estimated amount earned for approved items of 
material delivered to and properly stored at the PROJECT site but not incorporated into the WORK.  
When the WORK is at least fifty percent (50%) complete, TAMPA BAY WATER in its sole discretion 
may reduce the retainage to five percent (5%) of the CONTRACT PRICE, provided the 
CONTRACTOR is making satisfactory progress and there is no specific cause for a greater retainage.  
TAMPA BAY WATER may reinstate the retainage up to ten percent (10%) if TAMPA BAY WATER 
determines, in its discretion, that the CONTRACTOR is not making satisfactory progress or where there 
is other specific cause for such withholding.  The retainage is to be withheld by TAMPA BAY WATER 
until all WORK has been performed in accordance with the CONTRACT DOCUMENTS and until such 
WORK has been accepted by TAMPA BAY WATER. 
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7.1.7. TAMPA BAY WATER may deduct from each PAYMENT APPLICATION an amount equal to 
TAMPA BAY WATER'S estimate of the amount of LIQUIDATED DAMAGES then due, or which may 
become due. 
 

D. Reimbursement 
 
7.1.8.   For TAMPA BAY WATER'S expenses as defined in the General Conditions, Article 4.15. 
Submittals, and for testing that is performed by TAMPA BAY WATER or the ENGINEER which 
indicates WORK is DEFECTIVE, or for any other cost for which TAMPA BAY WATER is entitled to 
reimbursement from CONTRACTOR under the CONTRACT DOCUMENTS, at TAMPA BAY 
WATER’S election, such reimbursement shall be deducted from the CONTRACTOR’S monthly partial 
payments or shall be paid by CONTRACTOR within 30 days after TAMPA BAY WATER makes 
demand for same upon CONTRACTOR. 
 

E.  Qualification for Partial Payment for Materials Delivered 
 
7.1.9. Partial payments for materials delivered but not yet incorporated into the WORK shall be as 
described below: 
 
 1. Materials, as used herein, shall be considered to be those items which are fabricated and 
manufactured material and equipment. No consideration shall be given to individual purchases of less 
than $200.00 for any one item. 
 
 2. To receive partial payment for materials delivered to the PROJECT site, but not 
incorporated in the WORK, it shall be necessary for the CONTRACTOR to include a list of such 
materials with the PAYMENT APPLICATION, the utilization of TAMPA BAY WATER provided 
forms is required.  At its sole discretion, TAMPA BAY WATER, with the ENGINEER'S advice, may 
approve items for which partial payment is to be made.  Partial payments shall be based on the 
CONTRACTOR'S actual cost for the materials as evidenced by invoices from the SUPPLIER. Proper 
storage and protection shall be provided by the CONTRACTOR, AS APPROVED by the ENGINEER. 
Final payment shall be made only for materials actually incorporated in the WORK and upon acceptance 
of the WORK, all materials remaining for which partial payments had been made shall revert to the 
CONTRACTOR, unless otherwise agreed, and partial payments made for these items shall be deducted 
from the final payment for the WORK. 
 
 3. CONTRACTOR warrants and guarantees that title to all items of WORK requested in 
any PAYMENT APPLICATION, whether incorporated in the PROJECT or not, shall pass to TAMPA 
BAY WATER at the time of payment for such items, free and clear of all liens, claims, security interests, 
and encumbrances. 
 
 4. If requested by the ENGINEER, the CONTRACTOR shall provide, with subsequent 
PAYMENT APPLICATIONS, invoices receipted by the SUBCONTRACTOR or SUPPLIER showing 
payment in full has been made. 
 

F. Payment  
 
7.1.10. The amount of partial payment due the CONTRACTOR shall be equal to the current value of 
the CONTRACT PRICE earned, less, any retainage, less any amounts previously paid, and any deductions 
for reimbursement as required by the CONTRACT DOCUMENTS. 
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7.2 Payment for Change Orders 
 
7.2.1. TAMPA BAY WATER, without NOTICE to the Sureties, shall have the right to order changes 
to the WORK.  If the parties agree upon the terms for the change, including any appropriate adjustments 
to the CONTRACT PRICE or CONTRACT TIME, a CHANGE ORDER shall be issued.  If the parties 
cannot agree upon the terms for the change, a CHANGE AUTHORIZATION may be issued by 
TAMPA BAY WATER.  The terms of the CHANGE AUTHORIZATION shall be final and binding 
upon CONTRACTOR, unless CONTRACTOR makes a claim, within twenty-one (21) days of its receipt 
of the CHANGE AUTHORIZATION, challenging those terms it takes objection to, giving full details 
and supporting documentation for its specific objections.  Any terms not specifically objected to within 
that twenty-one (21) day period shall be deemed final and accepted by CONTRACTOR.  Regardless of 
whether or not CONTRACTOR files a timely claim with respect to any of the terms of the CHANGE 
AUTHORIZATION, CONTRACTOR shall proceed with the change to the WORK, as set forth in the 
CHANGE AUTHORIZATION, as directed by TAMPA BAY WATER or ENGINEER. 
 
7.2.2. At TAMPA BAY WATER'S option, payment or credit for any changes covered by a CHANGE 
ORDER or a CHANGE AUTHORIZATION, whether additive or deductive, shall be determined by one 
or a combination of the methods set forth in A, B, or C, below, as applicable: 
 

A. Unit Prices 
 
Those UNIT PRICES stipulated in the AGREEMENT shall be utilized where they are applicable.  In the 
event the CHANGE ORDER or CHANGE AUTHORIZATION results in a change in excess of 
twenty-five percent (25%) of the original AGREEMENT quantity, and the total dollar change in value of 
that item exceeds twenty-five percent (25%), TAMPA BAY WATER will review the UNIT PRICE to 
determine if a new UNIT PRICE shall be negotiated.  UNIT PRICES for new unit items not listed in the 
AGREEMENT shall be negotiated and mutually agreed upon. 
 

B. Lump Sum  
 
A total lump sum amount for the WORK negotiated and mutually acceptable to the CONTRACTOR and 
TAMPA BAY WATER.  LUMP SUM PRICE quotations for modifications to the WORK shall include 
substantiating documentation with an itemized breakdown of CONTRACTOR and SUBCONTRACTOR 
costs, including labor, material, rentals, approved services, overhead, and profit, all calculated as specified 
under "C" below. 
 

C. Cost Reimbursement Work 
 
The term "cost reimbursement work" shall be for changes to be compensated for on a time and expense 
basis, that is, on an accounting of the CONTRACTOR'S forces, materials, equipment, and other items of 
direct cost as required for the change. 
 
TAMPA BAY WATER, at its sole discretion, may direct the change to be accomplished on a cost 
reimbursement work basis, in which event the change will be priced based upon the labor, materials, 
equipment and other costs hereafter noted associated with such change.  The cost items for cost 
reimbursement work shall be limited to the following items: 
 
 1. Labor, including superintendent and foremen, for those hours associated with the cost 
reimbursement work (actual payroll cost, including wages, fringe benefits as established by negotiated 
labor agreements, labor insurance and labor taxes as established by law).  Expressly excluded from this 
item are all labor costs associated with negotiating the subject change.  No other fixed labor burdens will 
be considered, unless approved in writing by TAMPA BAY WATER. 
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 2. Material associated with the change, including sales tax, if paid for by the CONTRACTOR or 
its SUBCONTRACTOR. 
 
 3. Rental, or equivalent rental cost of equipment, including necessary transportation for items 
having a rental value in excess of $100.00. 
 
 Rental or equivalent rental cost shall be allowed for only those DAYS or hours during which the 
equipment is (or would have been for deductive changes) in actual use.  Rental and transportation 
allowances shall not exceed the current rental rates prevailing in the locality.  The rentals allowed for 
equipment shall, in all cases, be understood to cover all fuel, supplies, repairs, and renewals, and no further 
allowances shall be made for those items, unless specific agreement to that effect is made. 
 
 4. Additional bond, as required and approved by TAMPA BAY WATER. 
 
 5. Additional insurance (other than labor insurance) as required and approved by TAMPA BAY 
WATER. 
 
 6. To the costs noted above, for net additive changes, there shall be added the following fixed 
fees for the CONTRACTOR or SUBCONTRACTOR actually performing the change: 
 
 A. A fixed fee of twenty-five percent (25%) of the cost of item 1 above. For costs incurred for 
WORK performed by SUBCONTRACTORS, the CONTRACTOR'S fee shall not exceed ten percent 
(10%) and the SUBCONTRACTOR'S fee shall be the same as for the CONTRACTOR; and 
 
 B.  A fixed fee of ten percent (10%) added to the cost of items 2 and 3. 
 
7.2.3. The fixed fees noted above in the previous paragraph shall be considered to be the full 
compensation for all cost of general supervision, overhead, profit, and any other general expense. 
 
7.2.4. The CONTRACTOR'S records shall make clear distinction between the direct costs of WORK 
paid for on a cost reimbursement work basis and the costs of other WORK. The CONTRACTOR shall 
furnish the ENGINEER report sheets in duplicate of each day's cost reimbursement work no later than 
the working day following the performance of said WORK.  The report sheets shall itemize the materials 
used, and shall cover the direct cost of labor and the charges for equipment rental, whether furnished by 
the CONTRACTOR, SUBCONTRACTOR, or other forces. The report sheets shall provide names or 
identifications and classifications of workers, the hourly rate of pay and hours worked, and also the size, 
type, and identification number of equipment and hours operated. 
 
7.2.5. Material charges shall be substantiated by valid copies of vendors' invoices. Such invoices shall be 
submitted with the daily reports or, if not available, they shall be submitted with subsequent daily report.  
Said daily report shall be signed by the CONTRACTOR or CONTRACTOR'S REPRESENTATIVE. 
 
7.2.6. TAMPA BAY WATER reserves the right to furnish such materials and equipment as it deems 
expedient, and the CONTRACTOR shall have no claim for profit or added fees on the cost of such 
materials and equipment. 
 
7.2.7. To receive partial payments and final payment for cost reimbursement work, the 
CONTRACTOR shall submit to the ENGINEER, in a manner approved by the ENGINEER and 
TAMPA BAY WATER, detailed and complete documented verification of the CONTRACTOR'S and 
any of its SUBCONTRACTORS' actual costs involved in the cost reimbursement work.  Such costs shall 
be submitted within seven (7) DAYS after said WORK has been performed. 
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7.2.8. Except for CHANGE AUTHORIZATIONS and CHANGE ORDERS, no other written or oral 
order from TAMPA BAY WATER or the ENGINEER shall be treated as a change in the WORK or 
entitle the CONTRACTOR to an adjustment to the CONTRACT PRICE or CONTRACT TIME. 
 
7.2.9. The ENGINEER, by issuing a CONSTRUCTION DIRECTIVE, may order minor changes in 
the WORK not involving extra cost, or additional times and not inconsistent with the purpose of the 
PROJECT, but otherwise, except in an emergency endangering life or property, additions or deductions 
from the WORK shall be performed only in pursuance of an approved CHANGE AUTHORIZATION 
or CHANGE ORDER. 
 
7.2.10. Any compensation paid in conjunction with the terms of a CHANGE ORDER shall comprise 
the total compensation due the CONTRACTOR for the change defined in the CHANGE ORDER.  By 
signing the CHANGE ORDER, the CONTRACTOR acknowledges that the stipulated compensation 
adjustment includes payment for alteration of the WORK, payment for the interruption of schedules, 
extended overhead, delay, or any other impact claim or ripple effect, and by such signing specifically 
waives any reservation or claim for additional adjustment to compensation or time in respect to the 
subject CHANGE ORDER. 
 
7.2.11 TAMPA BAY WATER hereby delegates authority to its General Manager (and his/her designee) 
to approve any and all CHANGE ORDERS and CHANGE AUTHORIZATIONS in its name, so long 
as each such CHANGE ORDER or CHANGE AUTHORIZATION does not exceed $_________, and 
further as long as the cumulative total of all CHANGE ORDERS or CHANGE AUTHORIZATIONS 
does not exceed $____________, unless otherwise approved by the TAMPA BAY WATER’S Board.  
Each CHANGE ORDER or CHANGE AUTHORIZATION over $_________, or which cumulatively 
exceeds $ ___________ must be expressly approved by TAMPA BAY WATER’S Board, before it shall 
be binding upon TAMPA BAY WATER. 
 
7.3 Claims for Additional Compensation 
 
In any case where the CONTRACTOR may seek additional compensation, except for an emergency 
threatening imminent property damage or personal injury, the CONTRACTOR shall provide NOTICE to 
TAMPA BAY WATER and the ENGINEER of its intent to make a claim for such compensation before 
it begins the WORK on which it bases the claim, in order that such matter may be settled or other 
appropriate action promptly taken. If such notification is not given or the ENGINEER is not afforded 
proper facilities by the CONTRACTOR for keeping an accurate account of actual costs, the 
CONTRACTOR shall be deemed to have waived its claim for additional compensation.   
 
7.3.2. The CONTRACTOR'S written NOTICE and the fact that the ENGINEER has kept account of 
the cost as aforesaid, shall not in any way be construed as proving the validity of the claim.   
 
7.3.3. Claims for additional compensation shall be made in itemized detail and submitted in writing to 
TAMPA BAY WATER and ENGINEER within seven (7) DAYS following completion of that portion 
of the WORK for which the CONTRACTOR bases its claim.  If the claim is found to be acceptable by 
TAMPA BAY WATER and the ENGINEER, the CONTRACTOR shall be paid as provided in the 
General Conditions, Article 7.2. Payment for Change Orders.  No request by the CONTRACTOR for an 
equitable adjustment to the CONTRACT PRICE under this Article shall be allowed, unless the 
CONTRACTOR has given NOTICE within the times required.   
 
7.3.4. The CONTRACTOR waives its right to file claims unless the claims are filed within the times 
specified in the CONTRACT DOCUMENTS.  TAMPA BAY WATER'S final determination shall be 
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final and binding on the CONTRACTOR unless the CONTRACTOR files suit within thirty (30) days 
after receipt of TAMPA BAY WATER'S decision. 
 
7.4 Release of Liens or Claims 
 
7.4.1. The CONTRACTOR shall indemnify and hold harmless TAMPA BAY WATER and the 
ENGINEER from all claims for labor and materials furnished under the CONTRACT DOCUMENTS.  
Prior to the final payment, the CONTRACTOR shall furnish to TAMPA BAY WATER, as part of its 
final PAYMENT APPLICATION, a certification that all of the CONTRACTOR'S obligations on the 
PROJECT have been satisfied and that all monetary claims and indebtedness have been paid.  The 
CONTRACTOR shall furnish releases or waivers, satisfactory to TAMPA BAY WATER, from all 
SUBCONTRACTORS and SUPPLIERS and of all liens and notices arising out of or filed in connection 
with the WORK.  TAMPA BAY WATER may reduce the amount of retainage withheld upon receipt of 
an affidavit from CONTRACTOR identifying any amounts in dispute with SUBCONTRACTOR or 
SUPPLIERS, and provided the amount of retainage withheld continues to exceed the amount in dispute. 
 
7.5 Final Payment 
 
7.5.1. Upon completion of all of the WORK, the CONTRACTOR shall provide NOTICE to the 
ENGINEER, that it has completed its WORK and shall request final payment.  Upon receipt of such 
NOTICE the ENGINEER, together with TAMPA BAY WATER, will inspect and, if acceptable, the 
ENGINEER will submit to TAMPA BAY WATER its recommendation as to acceptance of the WORK 
and as to the final PAYMENT APPLICATION of the CONTRACTOR.  Within sixty (60) DAYS after 
the CONTRACTOR has submitted its final PAYMENT APPLICATION, together with the Sureties’ 
consent to final payment, and upon approval of this PAYMENT APPLICATION request by TAMPA 
BAY WATER and compliance by the CONTRACTOR with provisions in the General Conditions, Article 
7.4. Release of Liens or Claims, and all other provisions of the CONTRACT DOCUMENTS as may be 
applicable, TAMPA BAY WATER shall pay to the CONTRACTOR all monies due it under the 
provisions of these CONTRACT DOCUMENTS.  Final payment is further subject to TAMPA BAY 
WATER’S receipt from CONTRACTOR of all as-built drawings, certifications, maintenance manuals, 
operating instructions, written guarantees and warranties, and bonds relating to the WORK, and 
assignment of all guarantees and warranties from subcontractors, vendors, SUPPLIERS or manufacturers, 
all as required by the CONTRACT DOCUMENTS. 
 
7.6 No Waiver of Rights 
 
7.6.1. Neither the inspection by TAMPA BAY WATER, or the ENGINEER nor any payment for, or 
acceptance of, the whole or any part of the WORK by TAMPA BAY WATER or ENGINEER, nor any 
extension of time, nor any possession taken by TAMPA BAY WATER, shall operate as a waiver of any 
provision of the CONTRACT DOCUMENTS, or any right to damages, nor shall such waive any 
subsequent breach.  Acceptance of final payment shall not release CONTRACTOR of any liability under 
the CONTRACT DOCUMENTS or otherwise, and shall not be deemed evidence of performance or be 
construed as acceptance of DEFECTIVE or improper WORK. 
 
7.7 Acceptance of Final Payment Constitutes Release 
 
7.7.1. The acceptance by the CONTRACTOR of the final payment shall release TAMPA BAY 
WATER and the ENGINEER from all claims and all liability to the CONTRACTOR for all things done 
or furnished in connection with the WORK, and every act of TAMPA BAY WATER and others relating 
to or arising out of the WORK except claims previously made in writing and identified by 
CONTRACTOR in its final PAYMENT APPLICATION as still unsettled.  No payment, however, final 
or otherwise, shall operate to release the CONTRACTOR or its Sureties from obligations under the 
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CONTRACT DOCUMENTS and the Performance Bonds, Payment Bonds, and other bonds and 
warranties, as herein provided. 
 
7.8 Record Maintenance and Auditing Rights  
 
7.8.1. CONTRACTOR shall keep all books, records, files and other documentation, including all 
electronically stored items, which concern or relate to the WORK hereunder (collectively referred to 
herein as the “Records”), for a minimum of three (3) years from the date of expiration or termination of 
this CONTRACT or the date of FINAL COMPLETION or as otherwise required by law, whichever date 
is later.  TAMPA BAY WATER, or any duly authorized agents or representatives of TAMPA BAY 
WATER, shall have the right to audit, inspect and copy all such Records as often as they deem necessary 
during any such period of time.  This right to audit, inspect and copy CONTRACTOR’S Records shall 
include all of the Records of the SUBCONTRACTORS and SUPPLIERS.   
 
7.9 Hazardous Materials  
 
7.9.1. If CONTRACTOR encounters on the PROJECT site any materials reasonably believed by 
CONTRACTOR to be petroleum or petroleum-related products, or other hazardous or toxic substances 
which have not been rendered harmless, CONTRACTOR immediately shall (i) stop WORK in the area 
affected and (ii) report such condition to TAMPA BAY WATER in writing.  If the WORK is so stopped 
and hazardous material is found, the WORK in the affected area shall not thereafter be resumed except by 
CHANGE ORDER.  Any such CHANGE ORDER shall include, but not be limited to, an adjustment to 
the CONTRACT TIME as appropriate.  If no hazardous material is found after the WORK has stopped, 
no CHANGE ORDER is required to resume the WORK in the affected area.  Further, if the hazardous 
material was generated or caused by the CONTRACTOR, or any of its employees, agents, 
SUBCONTRACTORS or SUPPLIERS, no CHANGE ORDER will be required for an adjustment in the 
CONTRACT TIME and CONTRACTOR shall indemnify TAMPA BAY WATER for any costs incurred 
by TAMPA BAY WATER with respect to such hazardous material. 
 

* * * * * * 
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